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COUNTY OF INYO 

 
DEPARTMENT OF PUBLIC WORKS 

 

NOTICE INVITING BIDS 

 
The Inyo County Public Works Department is soliciting bids for the: 

Walker Creek Road Across Los Angeles Aqueduct Bridge Replacement Project 

Federal Project Number BRLO-5948(076) 

COUNTY PROJECT NO. TR-11-019 

 

The project location is briefly described below: 

The bridge replacement project is located on Walker Creek Road, located 0.6 miles west of the 
intersection of Walker Creek Road and Highway 395, 1.6 miles south of Olancha, CA where Wlaker 
Creek Rd crosses the LA Aqueduct. The site is at approximately 7,200 ft elevation.   

Bid packages are available at no charge at the County of Inyo website at 
https://www.inyocounty.us/services/county-administrators-office/bid-request-rfp. Bidders who 
obtain bid packages through the county website are responsible for notifying the county that they are plan 
holders. Bidders must notify the county by emailing walkercreekbridge@inyoco.net. Bidders who do not 
notify the county as being plan holders will not be notified of any addenda changes. Bid proposals will be 
rejected if the bid holder does not acknowledge receipt of any agenda changes. 

Bid packages are also available for inspection at the County of Inyo, Public Works Department, 168 North 
Edwards Street, P.O. Drawer Q, Independence, California 93526, Telephone (760) 878-0201 during 
regular business hours. Full-size D-size plan sheets along with the Contract Documents are available for 
a nonrefundable fee of $142, or reduced-size 11x17 plans for a nonrefundable fee of $65. Checks can be 
made payable to “Inyo County Public Works Department”.  

Bid Packages, include the Bid Book (Bid Proposal Forms, and Contract and Bond Forms), the Notice to 
Bidders and Special Provisions Book, and plans. 

Bids must be delivered in a sealed envelope clearly marked thereon with the bidder’s name and 
address, the word BID, and the project title and County project number: 

“WALKER CREEK ROAD ACROSS LOS ANGELES AQUEDUCT BRIDGE REPLACEMENT 
PROJECT No. TR-11-019” 

To be considered, bids must be received by the Assistant Clerk to the Inyo County Board of Supervisors, 
224 N. Edwards Street (mailing address: P.O. Box N), Independence, CA 93526 at or before 3:30 P.M., 
on Friday August 23rd, 2024, at which time they will be publicly opened and read. No oral, email, 
telephone, or fax proposals or modification will be accepted. No late bids will be accepted.   

General work description: This is a Federally funded project. The project scope includes, but is not limited 
to the construction of a new single span precast-prestressed voided slab bridge on short seat abutments 
and spread footings over the concrete lined Los Angeles Aqueduct and includes: placing construction Area 
Signs, implementing SWPPP, placing erosion control measures, installing temporary Desert Tortoise 
Fencing around the project limits, clearing and grubbing,  removal of Los Angeles Department of Water and 
Power (LADWP) patrol road fencing, constructing new patrol road embankments at all four bridge corners, 
constructing road embankments for the realigned Walker Creek Road, paving, installing cattle guard, 
installing CA Type ST-75 concrete curb and steel bridge rail with 7-foot tall chain link fencing, obliterating 
the existing alignment of Walker Creek Road, and hydroseeding. Vehicular traffic will use the existing 
Walker Creek bridge during construction. The existing bridge will remain in place after construction. 

https://www.inyocounty.us/services/county-administrators-office/bid-request-rfp


Notice Inviting Bids-4 
 

Bids must conform to and be responsive to the contract documents, which include the Notice To Bidders, 
Instructions to Bidders, Bid Proposal Forms, California Department of Transportation Standards 
Specifications dated 2022, California Department of Transportation Standards Plans dated 2022 (including 
all issued revisions and additions), special provisions, project plans, and current edition of the Manual of 
Uniform Traffic Control devices, and any other documents incorporated by reference. Bids are required for 
the entire work described in the contract documents. Each bid must be submitted on the bid proposal forms 
furnished as part of the bid package. 

General requests for information, such as how to order the bid packages, engineer’s estimate, 
plan holders list, bid results or summaries, subcontractor lists, or similar information should be 
directed to the receptionist at the Inyo County Public Works Department at (760)-878-0201. 

Technical questions related to engineering, site conditions, materials, construction methods, or 
testing should be directed to Inyo County Department of Public Works at 
walkercreekbridge@inyoco.net 

A pre-bid non-mandatory site meeting is scheduled for 2:00 p.m. on Wednesday, August 7th, 2024, 
at the site location on Walker Creek Rd. (36.259097, -118.002779) ½ miles west of the intersection 
of us 395 and Walker Creek Road, south of Olancha, CA. 

All Requests for Information (RFI) must be submitted by 5:00 p.m. on Friday, August 16th, 2024. 
Submit RFIs by email to walkercreekbridge@inyoco.net The County of Inyo will not respond to any 
RFIs submitted after that time. 

Each bid must be accompanied by a cashier’s check, a certified check, or a bidder’s bond from an admitted 
corporate surety on the form provided in the bid package, in an amount not less than 10% of the amount of 
the bid(s) and made payable to the County of Inyo. The check or bidder’s bond shall be given as security 
that the bidder will enter into the contract with the county and furnish the required labor and materials 
payment bond, faithful performance bond, certificates of insurance, or other required documents, if the bid 
is accepted. The check or bond will be forfeited to the county if the bidder fails to timely enter into said 
contract or furnish the required bonds, certificates of insurance, or other required documents. The check or 
bidder’s bond may be retained by the county for sixty (60) days or until the contract is fully executed by the 
successful bidder and the county, whichever occurs first.  

The contractor license classification required for this project is Class A or a combination of all of the specialty 
classifications that will be required for the complete performance of all of the work in accordance with the 
contract documents. 

The basis of the contract award will be the responsive, low-bid amount indicated for the bid scope of work. 

The bidder is required to submit a bid for all the items included in the bid schedule, and prices for all additive 
and/or deductive bid items. The contract, if it is awarded, will be to the low bidder for total of all scheduled 
items of work, as subject to Inyo County Ordinance No. 1156. 

The successful bidder shall be required to furnish a faithful performance bond and a labor and materials 
payment bond on the forms provided in the bid package in the amount of 100% of the maximum contract 
amount.  
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Federal-aid project no.:  BRLO-5848(076) 

For the federal training program, the number of trainees or apprentices is 1. 

Complete work within 120 working days. 

The estimated cost of construction is between $2,500,000.00 and $2,600,000.00 

 

DISADVANTAGED BUSINESS ENTERPRISE 

This project is subject to Title 49 CFR 26.  The Walker Creek Road Across Los Angeles Aqueduct Bridge 
Replacement Project involves federal funds.  Therefore, Disadvantage Business Enterprise (DBE) 
provisions apply to these projects. The project has a Disadvantaged Business Enterprise (DBE) contract 
goal of 15 percent. 

The contractor, subcontractor, or the sub-recipient of subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of the contract. 

The contract is subject to, and incorporates by reference, the provisions of Public Contract Code Section 
22300, pursuant to which the contractor is permitted to substitute securities for earned retentions or have 
them placed in escrow at the contractor’s expense. 

The contract is also subject to the State Contract nondiscrimination and compliance requirements pursuant 
to Government Code Section 12990, et seq. 

Pursuant to Section 1773 of the Labor Code, to which this contract is subject, the prevailing wage per diem 
rates in Inyo County have been determined by the Director of the State Department of Industrial Relations.  
These wage rates appear in the Department of Transportation publication entitled General Prevailing Wage 
Rates.  Future effective wage rates, which have been predetermined and are on file with the State 
Department of Industrial Relations, are referenced, but not printed, in said publication.  Such rates of wages 
are also on file with the State Department of Industrial Relations and the offices of the Public Works 
Department of the County of Inyo and are available to any interested party upon request. 

Attention is directed to the federal minimum wage rate requirements of this project.  If there is a difference 
between the minimum wage rates predetermined by the U.S. Secretary of Labor and the general prevailing 
wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate.  The 
county will not accept lower state wage rates not specifically included in the federal minimum wage 
determinations.  This includes “helper” (or other classifications based on hours of experience) or any other 
classification not appearing in the federal wage determinations.  Where federal wage determinations do not 
contain the state wage rate determination otherwise available for use by the Contractor and subcontractors, 
the Contractor and subcontractors shall pay not less than the federal minimum wage rate, which most 
closely approximates the duties of the employees in question. 

The bidder and all subcontractors must be licensed as required by law at the time the bid is accepted, and 
the contract is awarded.  The bid will not be accepted, nor a contract awarded without proof of the 
contractor’s current registration pursuant to Section 1725.5 of the Labor Code. Failure of the bidder to 
obtain proper and adequate licensing for an award of a contract shall constitute a failure to execute the 
contract and shall result in the forfeiture of the security of the bidder.  The contractor license classification 
required for this project is Class A or a combination of all the specialty classifications that will be required 
for the complete performance of all the work in accordance with the contract documents.  In addition, the 
bidder, if a joint venture, must have a current joint venture license at the time of award of the contract in 
accordance with Business and Professions Code Section 7029.1. 

The Bidder is further advised, pursuant to Public Contract Code Section 20103.5, that the first payment for 
work or material under this Contract shall not be made unless and until the Registrar of Contractors verifies 
to the County that the records of the Contractors’ State License Board indicate that the Contractor was 
properly licensed at the time the contract was awarded.  Any bidder or contractor not so licensed shall be 
subject to all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action 
by the Contractors’ State License Board. 
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Inyo County reserves the right at any stage of these proceedings to reject any or all bids or to waive any 
immaterial defect in any bid if it is deemed to be in the best interest of the County. 

The meanings of words used in this notice inviting bids are the same as those set forth in Section 1-1.02, 
“Definitions and Terms,” of the special provisions relating to this project, and Section 1 of the Department 
of Transportation Standard Specifications, dated 2022. 

Each bidder must supply all the information required by the contract documents, special provisions, and 
the standard specifications. 

Confidentiality ownership provision: All proposals, bids and materials submitted become property of 
INYO COUNTY. All proposals/bids received are subject to the “California Public Records Act”. 

Bid Protest: In the event a dispute arises concerning the bid process prior to the award of the contract, 
the party wishing resolution of the dispute shall submit a request in writing to the County Director of 
Purchasing. Bidder may appeal the recommended award or denial of award, provided the following 
stipulations are met:  

A. Appeal must be in writing.  
B. Must be submitted within ten (10) calendar days of the date of the recommended award or denial of 

award letters.  
C. An appeal of a denial of award can only be brought on the following grounds:  
D. Failure to follow the selection procedures and adhere to requirements specified in the Bid Package or 

any addenda or amendments.  
E. There has been a violation of conflict of interest as provided by California Government Code Section 

87100 et seq.  
F. A violation of State or Federal law.  
G. Appeals will not be accepted for any other reasons than those stated above. All appeals must be sent 

to:  
 
 

Nate Greenberg 
County of Inyo 

Purchasing Department 
224 N. Edwards St. 

Independence, CA 93526 
 
County’s Purchasing Agent shall make a decision concerning the appeal, and notify the Proposer making 
the appeal, within a reasonable timeframe prior to the tentatively scheduled date for awarding the 
contract. The decision of the County’s Purchasing Director shall be deemed final. 

 

 County of Inyo 
 Public Works Department 
 
 
 
  By:____________________________ 

 Michael Errante, P.E. 
 Director of Public Works 
  
 
Dated: September 2023 
 
 

Michael Errante (Jul 26, 2024 09:41 PDT)
Michael Errante
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CONTRACT 

BY AND BETWEEN 

THE COUNTY OF INYO 

and 

   , CONTRACTOR 

for the 

 WALKER CREEK BRIDGE REPLACEMENT PROJECT 

THIS CONTRACT is awarded by the COUNTY OF INYO to CONTRACTOR on and made and 

entered into effective,  , 20  , by and between the COUNTY OF INYO, 

a political subdivision of the State of California, (hereinafter referred to as “COUNTY”),  and   

 (hereinafter referred to as “CONTRACTOR”), for the 

construction or removal of   WALKER CREEK BRIDGE REPLACEMENT PROJECT (hereinafter 

referred to as “PROJECT”), which parties agree, for and in consideration of the mutual promises, as follows: 

 

1. SERVICES TO BE PERFORMED. CONTRACTOR shall furnish, at his/her own expense, all 

labor, materials, methods, processes, implements, tools, machinery, equipment, transportation, permits, 

services, utilities, and all other items, and related functions and otherwise shall perform all work necessary or 

appurtenant to construct the Project in accordance with the any and all Contract Documents specified within 

section 4 of this Contract, within the Time for Completion set forth, as well as in all other in the Contract 

Documents, for: 

 

Title: WALKER CREEK BRIDGE REPLACEMENT PROJECT 
 

2. TIME OF COMPLETION.   Project work shall begin within   calendar days after   receipt of the 

Notice to Proceed (NTP) (or on the start of work date identified in the NTP) and shall continue until all 

requested services are completed. Said services shall be completed no later than the Time of Completion as 

noted in the Project’s Special Provisions or Scope of Work Attachment. Procedures for any extension of time 

shall be complied with as noted in the Project’s Special Provisions or Scope of Work Attachment. 

 

3. PAYMENT/CONSIDERATION. For the performance of all such work, COUNTY shall pay 

to CONTRACTOR for said work the total amount of: 
 

  dollars ($  ), 
adjusted by such increases or decreases as authorized in accordance with the Contract Documents, and 

payable at such times and upon such conditions as otherwise set forth in the Contract Documents. 
 

4. ALL PROVISIONS SET FORTH HEREIN. CONTRACTOR and COUNTY agree that this 
Contract shall include and consist of (collectively “the Contract Documents”): 

   The Bid Package, including but not limited to Bid Proposal Forms 

   The Bid Bond 

   The Faithful Performance Bond 
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   The Labor and Materials Payment Bond 

   Insurance Specifications 

    All documents as described in Section 5-1.02, “Definitions,” of the Standard 

Specifications of the Inyo County Public Works Department, dated May 2020 

   The Standard Specifications of the Inyo County Public Works Department, dated May 2020 

   The Special Provisions concerning this Project including the Appendices, the 
Specifications, and the Plans 

   Scope of Work Attachment 
 

 
 

 

   Any and all amendments or changes to any of the above-listed documents including, without 

limitation, contract change orders, and any and all documents incorporated by reference into 

any of the above-listed documents. 
 

All Contract Documents are attached hereto. 
 

5. STANDARD OF PERFORMANCE. Contractor represents that he/she is qualified and licensed to 

perform the work to be done as required in this Contract. County relies upon the representations of Contractor 

regarding professional and/or trade training, licensing, and ability to perform the services as a material 

inducement to enter into this Contract. Acceptance of work by the County does not operate to release 

Contractor from any responsibility to perform work to professional and/or trade standards. Contractor shall 

provide properly skilled professional and technical personnel to perform all services under this Contract. 

Contractor shall perform all services required by this Contract in a manner and according to the standards 

observed by a competent practitioner of the profession. All work products of whatsoever nature delivered to 

the County shall be prepared in a manner conforming to the standards of quality normally observed by a 

person practicing in Contractor’s profession and/or trade. 
 

6. INDEPENDENT CONTRACTOR. Nothing contained herein or any document executed in 

connection herewith, shall be construed to create an employer-employee, partnership or joint venture 

relationship between County and Contractor, nor to allow County to exercise discretion or control over the 

manner in which Contractor performs the work or services that are the subject matter of this Contract; 

provided, however, the work or services to be provided by Contractor shall be provided in a manner consistent 

with reaching the County’s objectives in entering this Contract. 
 

 

The contractor is an independent contractor, not an employee of the County or any of its subsidiaries 

or affiliates. Contractor will not represent him/herself to be nor hold her/himself out as an employee of 

County. The contractor acknowledges that s/he shall not have the right or entitlement in or to any of the 

pension, retirement, or other benefit programs now or hereafter available to County’s employees. The 

consideration set forth in Paragraph 3 shall be the sole consideration due Contractor for the services rendered 

hereunder. It is understood that the County will not withhold any amounts for payment of taxes from the 

Contractor’s compensation hereunder. Any and all sums due under any applicable state, federal or municipal 

law or union or professional and/or trade guild regulations shall be the Contractor’s sole responsibility. 

Contractor shall indemnify and hold County harmless from any and all damages, claims and expenses arising 

out of or 
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resulting from any claims asserted by any third party, including but not limited to a taxing authority, as a 

result of or in connection with payments due it from Contractor’s compensation. 

 

7. ASSIGNMENT AND SUBCONTRACTING. The parties recognize that a substantial 

inducement to County for entering into this Contract is the professional reputation, experience and competence 

of Contractor. Assignments of any and/or all rights, duties or obligations of the Contractor under this Contract 

will be permitted only with the express consent of the County. Contractor shall not subcontract any portion 

of the work to be performed under this Contract without the written authorization of the County. If County 

consents to such subcontract, Contractor shall be fully responsible to County for all acts or omissions of the 

subcontractor. Nothing in this Contract shall create any contractual relationship between County and 

subcontractor, nor shall it create any obligation on the part of the County to pay any monies due to any such 

subcontractor, unless otherwise required by law. 

 

8. INDEMNIFICATION. Contractor shall hold harmless, defend and indemnify County and its 

officers, officials, employees and volunteers from and against all claims, damages, losses, and expenses, 

including attorney fees arising out of the performance of the work described herein, caused in whole or in 

part by any negligent act or omission of the Contractor, any subcontractor, anyone directly or indirectly 

employed by any of them, or anyone for whose acts any of them may be liable, except where caused by the 

active negligence, sole negligence, or willful misconduct of the County. 
 

 

9. POLITICAL REFORM ACT. Contractor is not a designated employee within the meaning of the 

Political Reform Act because Contractor: 

 

a. Will conduct research and arrive at conclusions with respect to his/her rendition of information, 

advice, recommendation, or counsel independent of the control and direction of the County or of any County 

official, other than normal Contract monitoring; and 

b. Possesses no authority with respect to any County decision beyond rendition of information, 
advice, recommendation, or counsel [FPPC Reg. 18700(a)(2)]. 

 

10. COMPLIANCE WITH ALL LAWS. 

Performance Standards: Contractor shall use the standard of care in its profession and/or trade to 

comply with all applicable federal, state and local laws, codes, ordinances and regulations that relate to the 

work or services to be provided pursuant to this Contract. 

a. Safety Training: 

i. Contractor shall provide such safety and other training as needed to assure work will be 

performed in a safe and healthful manner “in a language” that is understandable to employees 

receiving the training. The training shall in all respects be in compliance with CAL OSHA; and 

ii. Contractor working with employees shall maintain a written Injury and Illness Prevention 

(IIP) Program, a copy of which must be maintained at each worksite or at a central worksite identified 

for the employees, if the Contractor has non-fixed worksites; and 

iii. Contractors using subcontractors with the approval of the County to perform the work 

which is the subject of this Contract shall require each subcontractor working with employees to 

comply with the requirements of this section. 

b. Child, Family and Spousal Support reporting Obligations: 
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i. Contractor shall comply with the state and federal child, family and spousal support 

reporting requirements and with all lawfully served wage and earnings assignment orders or notices of 

assignment relating to child, family and spousal support obligations. 

c. Nondiscrimination: 

i. Contractor shall not discriminate in employment practices or in the delivery of services on 

the basis of membership in a protected class which includes any class recognized by law and not 

limited to race, color, religion, sex (gender), sexual orientation, marital status, national origin 

(Including language use restrictions), ancestry, disability (mental and physical, including HIV and 

Aids), medical Conditions (cancer/genetic characteristics), age (40 and above) and request for family 

care leave. 

ii. Contractor represents that it is in compliance with federal and state laws prohibiting 

discrimination in employment and agrees to stay in compliance with the Americans with Disabilities 

Act of 1990 (42 U.S.C. sections 12101, et. Seq.), Age Discrimination in Employment Act of 1975 (42 

U.S.C. 5101, et. Seq.), Title VII (42 U.S.C. 2000, et. Seq.), the California Fair Employment Housing 

Act (California Government Code sections 12900, et. Seq.) and regulations and guidelines issued 

pursuant thereto. 

 

11. LICENSES. Contractor represents and warrants to County that it has all licenses, permits, 

qualifications, insurance and approvals of whatsoever nature which are legally required of Contractor to 

practice its trade and/or profession. Contractor represents and warrants to County that Contractor shall, at its 

sole cost and expense, keep in effect or obtain at all times during the term of this Contract, any licenses, 

permits, insurance and approvals which are legally required of Contractor to practice its profession. 

 

12. PREVAILING WAGE. Pursuant to Section 1720 et seq. of the Labor Code, Contractor agrees to 

comply with the Department of Industrial Relations regulations, to which this Contract is subject, the 

prevailing wage per diem rates in Inyo County have been determined by the Director of the State Department 

of Industrial Relations. These wage rates appear in the Department publication entitled “General Prevailing 

Wage Rates,” in effect at the time the project is advertised. Future effective wage rates, which have been 

predetermined and are on file with the State Department of Industrial Relations, are referenced but not printed 

in said publication. Such rates of wages are also on file with the State Department of Industrial Relations and 

the offices of the Public Works Department of the County of Inyo and are available to any interested party 

upon request. The contractor agrees to comply with County and the Department of Industrial Relations 

regulations in submitting the certified payroll. 
 

 

13. CONTROLLING LAW VENUE. This Contract is made in the County of Inyo, State of California. 

The parties specifically agree to submit to the jurisdiction of the Superior Court of California for the County 

of Inyo. 
 

 

14. WRITTEN NOTIFICATION. Any notice, demand, request, consent, approval, or 

communication that either party desires or is required to give to the other party shall be in writing and either 

served personally or sent prepaid, first-class mail. Any such notice, demand, et cetera, shall be addressed to 

the other party at the address set forth herein below. Either party may change its address by notifying the other 

party of the change of address. Notice shall be deemed communicated within 48 hours from the time of 

mailing if mailed as provided in this section. 
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If to County: County of Inyo 

Public Works Department 

Attn: WALKER CREEK BRIDGE REPLACEMENT  

168 N. Edwards 

PO Drawer Q Independence, CA 

93526 
 

If to Contractor:     
 
 

 

 

 

15. AMENDMENTS. This Contract may be modified or amended only by a written document 

executed by both Contractor and County and approved as to form by Inyo County Counsel. 

 

16. WAIVER. No failure on the part of either party to exercise any right or remedy hereunder shall 
operate as a waiver of any other right or remedy that party may have hereunder. 

 

 

17. TERMINATION. This Contract may be terminated for the reasons stated below: 

 

a. Immediately for cause, if either party fails to perform its responsibilities under this 

Contract in a timely and professional manner and to the satisfaction of the other party or violates 

any of the terms or provisions of this Contract; or 

b. By County upon oral notice from the Board of Supervisors based on funding ending or 

being materially decreased during the term of this Contract. 

 

18. TIME IS OF THE ESSENCE. Time is of the essence for every provision. 

 

19. SEVERABILITY. If any provision of this Contract is held to be invalid, void or unenforceable, 

the remainder of the provision and/or provisions shall remain in full force and effect and shall not be affected, 

impaired or invalidated. 
 

 

20. CONTRACT SUBJECT TO APPROVAL BY BOARD OF SUPERVISORS. It is understood 

and agreed by the parties that this Contract is subject to the review and approval by the Inyo County Board of 

Supervisors upon Notice. In the event that the Board of Supervisors declines to enter into or approve said 

Contract, it is hereby agreed to that there is, in fact, no binding agreement, either written or oral, between the 

parties herein. 
 

 

21. ATTACHMENTS. All attachments referred to are incorporated herein and made a part of this 

Contract. 
 

 

22. EXECUTION. This Contract may be executed in several counterparts, each of which shall 
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constitute one and the same instrument and shall become binding upon the parties. In approving this Contract, 

it shall not be necessary to produce or account for more than one such counterpart. 
 

 

23. ENTIRE AGREEMENT. This Contract, including the Contract Documents and all. 
 

 

other documents which are incorporated herein by reference constitutes the complete and exclusive agreement 

between the County and Contractor. All prior written and oral communications, including correspondence, 

drafts, memoranda, and representations, are superseded in total by this Contract. 

---o0o--- 

IN WITNESS WHEREOF, COUNTY and CONTRACTOR have each caused this Contract to be executed on 

its behalf by its duly authorized representative, effective as of the day and year first above written. 

COUNTY  

COUNTY OF INYO 

By:  

Name:    

Title:    

Dated:  

CONTRACTOR  

 
 

By:  

Name:   

Title:  

Dated:  

 
APPROVED AS TO FORM AND LEGALITY: 

County Counsel 

 

APPROVED AS TO ACCOUNTING FORM: 
 

 

County Auditor 

 

APPROVED AS TO INSURANCE REQUIREMENTS: 
 

 

County Risk Manager 
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AGREEMENT BETWEEN THE COUNTY OF INYO AND 

 

FOR THE WALKER CREEK BRIDGE REPLACEMENT PROJECT 

 

 

 

INSURANCE PROVISIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

  

  



Contract-8 

 WALKER CREEK BRIDGE REPLACEMENT PROJECT 

 

LABOR AND MATERIALS PAYMENT BOND 

(100% OF CONTRACT AMOUNT) 

 

 

KNOW ALL MEN BY THESE PRESENTS, that    

(Name of Contractor) 
 

  as Principal, hereinafter “CONTRACTOR,” 
 

and    

(Name of Corporate Surety) 

 

as Corporate Surety, hereinafter called SURETY, are held and firmly bound unto the County of Inyo as 

Obligee, hereinafter called COUNTY, for the use and benefit of claimants as hereinafter defined in the amount 

of      dollars ($ 

 . ) for the payment whereof Contractor and Surety bind themselves, 

their heirs, executors, administrators, successors and assignees, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written contract dated  , 20  _____, entered 

into an Contract with the County for the construction of the   WALKER CREEK BRIDGE REPLACEMENT                       

PROJECT (hereinafter referred to as “PROJECT”), to be constructed in accordance with the terms and 

conditions set forth in the contract for the PROJECT, which contract is by reference incorporated herein, and 

is hereinafter referred to as the “CONTRACT.” 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly 

make payment to all claimants as hereinafter defined, for all labor and materials used or reasonably required 

for use in the performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full 

force and effect, subject, however, to the following conditions: 

 

1. A claimant is defined as one having a direct contract with the Contractor, or with a Subcontractor of 

the Contractor, for labor, materials, or both, used or reasonably required for use in the performance of 

the Contract. Labor and materials is construed to include, but not limited to, that part of water, gas, 

power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the 

Contract. 

 

2. The above named Contractor and Surety hereby jointly agree with the County that every claimant as 

herein defined, who has not been paid in full before the expiration of a period of ninety (90) calendar 

days after the date on which the last of such claimant’s work or labor was done or performed, or materials 

were furnished by such claimant, may sue on this Bond for the benefit of such claimant, prosecute the 

suit to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. 

The County shall not be liable for the payment of any costs or expenses of any such suit. 
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3. No suit or action shall be commenced hereunder by any claimant: 
 

 

a) Unless claimant, other than one having a direct contract with the Contractor, shall have given 

written notice to any two of the following: the Contractor, the County, or the Surety above named, 

within ninety (90) calendar days after such claimant did or performed the last of the work or labor, 

or furnished the last of the material for which said claim is made, stating with substantial accuracy 

the amount claimed and the name of the party to whom the materials were furnished, or for whom 

the work or labor was done or performed. Such notice shall be served by mailing the same by 

registered mail or certified mail, postage prepaid, in any envelope addressed to the Contractor, 

County, or Surety, at the address below, or at any place where an office is regularly maintained for 

the transaction of their business. Such notice may also be served in the state in which the aforesaid 

project is located, save that such service need not be made by a public officer. 

 

b) After the expiration of one (1) year following the date on which County accepted the work done 

under the Contract. However, if any limitation embodied in this Bond is prohibited by any law 

controlling the construction hereof, such limitation shall be deemed to be amended so as to be equal 

to the minimum period of limitation permitted by such law. 
 

 

c) Other than in a State Court of competent jurisdiction in and for the County or other political 

subdivision of the state in which the Project, or any part thereof, is situated, and not elsewhere. 
 

 

4. The amount of this Bond shall be reduced by and to the extent of any payment or payments made in 

good faith hereunder, inclusive of the payment by Surety of mechanics’ liens which may be filed or 

recorded against said Project, whether or not claim for the amount of such lien be presented under and 

against this Bond. 
 

---o0o--- 
 

 

Signed and sealed this  day of  , 20    
 

 

 

 
 

(Name of Contractor) 

 
By:       

                                                      (Signature) 

 
(SEAL) 

   (Title of Authorized Person) 
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(Address for Notices to be Sent) 
 

 

 

 
 

(Name of Corporate Surety) 

 

                                   By:  _________________________ 

                                                                                    (Signature) 

 
(SEAL) 

 
 

(Title of Authorized Person) 
 

      (Address for Notices to be Sent) 

 
NOTE: 

THE SIGNATURES OF THE CONTRACTOR AND THE SURETY MUST BE 

ACKNOWLEDGED BEFORE A NOTARY PUBLIC (OR OTHER OFFICER AUTHORIZED 

UNDER CALIFORNIA LAW). 

The Labor and Materials Payment Bond must be executed by a corporate surety on this form. No substitutions 

will be accepted. If an attorney-in-fact signs for the surety, an acknowledged statement from the surety 

appointing and empowering the attorney-in-fact to execute such bonds in such amounts on behalf of the surety, 

must accompany the Labor and Materials Payment Bond. 

 

ADDRESS OF COUNTY FOR NOTICES TO BE SENT TO: 

County of Inyo 

224 N. Edwards, P.O. Box N 

Independence, California 93526 



Contract-11 

 WALKER CREEK BRIDGE REPLACEMENT PROJECT 

 

FAITHFUL PERFORMANCE BOND  

(100% OF CONTRACT AMOUNT) 
 

KNOW ALL MEN BY THESE PRESENTS: That    

   as Principal, hereinafter “Contractor,” (Name of 

Contractor) 

and    

(Name of Corporate Surety) 

 
as Corporate Surety, hereinafter called Surety, are held and firmly bound unto the County of Inyo as Obligee, 

hereinafter called County, in the amount of    

  dollars ($  ), for the payment 

whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 

assignees, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has, by written Contract, dated  , 20  , entered into a 
Contract with the County for the Construction of the       

 WALKER CREEK BRIDGE REPLACEMENT PROJECT (hereinafter referred to as “Project”), to be 

constructed in accordance with the terms and conditions set forth in the Contract for the Project, which 

contract is by reference incorporated herein and is hereinafter referred to as the “Contract.” 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor shall 

promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise it shall 

remain in full force and effect. 

 

The Surety hereby waives notice of any alteration or extension of time made by the County. 

 

Whenever Contractor shall be, and is declared by County to be, in default under the Contract, the County 

having performed Owner’s obligations thereunder, the Surety may promptly remedy the default, or shall 
promptly either: 

1. Complete the Contract in accordance with its terms and conditions; or, 

2. Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, 

and upon determination by Surety of the lowest responsible Bidder, or if the County elects, upon 

determination by the County and the Surety jointly of the lowest responsible Bidder, arrange for a 

Contract between such Bidder and County, and make available as work progresses (even though 

there should be a default or a succession of defaults under the Contract or contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the 

Contract price; but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof. The term “balance of the 

Contract price”, as used in this paragraph, shall mean the total amount payable by County to 

Contractor under the Contract and any amendments thereto, less the amount properly paid by County to 

Contractor. 

Any suit under this Bond must be instituted before the expiration of two (2) years from the date on which 

final payment under the Contract falls due, or the date on which any warranty or guarantee period expires, 

whichever is later. 
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No right of action shall accrue on this Bond to or for the use of any person or corporation other than the County 

named herein. 

---o0o--- 

Signed and sealed this  day of  , 20   . 
 

 

 

(Name of Corporate Surety) 

 

By:       

                                        (Signature) 

(SEAL) 
 

 

               (Title of Authorized Person) 
 

 
 

(Address for Notices to be Sent) 
 

 

 

 
(Name of Contractor) 

 

By:        

    (Signature) 

(SEAL) 
 

 

(Title of Authorized Person)  

(Address for Notices to be Sent) 

NOTE: THE SIGNATURES OF THE CONTRACTOR AND THE SURETY MUST EACH BE 

ACKNOWLEDGED BEFORE A NOTARY PUBLIC (OR OTHER OFFICER AUTHORIZED 

UNDER CALIFORNIA LAW) AND THE ACKNOWLEDGMENTS MUST BE ATTACHED 

TO THIS BOND. 

The Faithful Performance Bond must be executed by a corporate surety on this form. No substitutions will be 

accepted. If an attorney-in-fact signs for the surety, an acknowledged statement from the surety appointing 

and empowering the attorney-in-fact to execute such bonds in such amounts on behalf of the surety must 

accompany the Faithful Performance Bond. 

ADDRESS OF COUNTY FOR NOTICES TO BE SENT: 

County of Inyo 

224 North Edwards Street, P.O. Box N  

Independence, California 93526 
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BID PROPOSAL FORM 

 
TO: COUNTY OF INYO 

Attn.: Inyo County Clerk of Board of Supervisors  

224 North Edwards Street, P.O. Box N 
Independence, California 93526 

(Hereinafter “County”) 

 
FROM:      

  

  

(Hereinafter “Bidder”) 

 
FOR:  

WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

COUNTY PROJECT NO. TR-11-019 
 

(Hereinafter “Project”) 

 
In submitting this Bid, Bidder understands and agrees that: 

 
BID DEADLINE Bids must be received no later than or before 3:30 P.M., Friday 
August 23rd, 2024, by the Inyo County Assistant Board Clerk, 224 North Edwards 
Street (mailing address: P.O. Box N), Independence, CA 93526, at which time they will 
be publicly opened and read aloud. No oral, telegraphic, telephonic or fax proposals or 
modifications will be accepted. 

PRE-BID JOB WALK There will be a non-mandatory pre-bid job walk on Wednesday, 
August 7th, 2024, starting at 2:00 PM at the site location on Walker Creek Rd (36.259097, -
118.002779) ½ miles west of the intersection of us 395 and Walker Creek Road, south of 
Olancha, CA. Please contact Inyo County Public Works, at walkercreekbridge@inyoco.net 
or call (760) 878-0201 reference the Walker Creek Bridge project. 

 

BID AMOUNT TOTAL The total amount of this Bid for provision of the services and/or 
materials for completion of the Project in accordance with the Contract Documents is set 
forth herein as: 
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WALKER CREEK ROAD ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

BID ITEM LIST 

FEDERAL PROJECT NO. BRLO-5948(076) 

COUNTY PROJECT NO. TR-11-019 

Item 
No. 

Final 
Pay 

Item 
Code Item 

Estimated 
Quantity Unit Unit Price Total Price 

1    066999  CONSTRUCTION STAKING                     LS LS $ $ 

2    
100090  RESIDENT ENGINEERS FIELD 

OFFICE LS LS $ $ 

3    100100  DEVELOP WATER SUPPLY LS LS $ $ 

4    100101  FIRE PREVENTION PLAN LS LS $ $ 

5    120090  CONSTRUCTION AREA SIGNS LS LS $ $ 

6    120100  TRAFFIC CONTROL SYSTEM LS LS $ $ 

7    120120  TYPE III BARRICADE 4  EA $ $ 

8    130100  JOB SITE MANAGEMENT LS LS $ $ 

9    
130300  PREPARE STORM WATER 

POLLUTION PREVENTION PLAN LS LS $ $ 

10    
130320  STORM WATER SAMPLING AND 

ANALYSIS DAY 15  EA $ $ 

11    
130330  STORM WATER ANNUAL 

REPORT 1  EA $ $ 

12    
130670  TEMPORARY REINFORCED SILT 

FENCE 3,690  LF $ $ 

13    
130710  TEMPORARY CONSTRUCTION 

ENTRANCE 2  EA $ $ 

14    
130900  TEMPORARY CONCRETE 

WASHOUT LS LS $ $ 

15    
142001  CONTRACTOR SUPPLIED 

ARCHAEOLOGIST LS LS $ $ 

16    
146002  CONTRACTOR-SUPPLIED 

BIOLOGIST (LS) LS LS $ $ 

17    
147001  CONTRACTOR SUPPLIED 

PALEONTOLOGIST LS LS $ $ 

18    170103  CLEARING AND GRUBBING (LS) LS LS $ $ 

19    190101  ROADWAY EXCAVATION 2,950  CY $ $ 

20    
192003  STRUCTURE EXCAVATION 

(BRIDGE) 106  CY $ $ 

21  F 193003  STRUCTURE BACKFILL (BRIDGE) 59  CY $ $ 

22  F 198010  IMPORTED BORROW (CY) 3,450  CY $ $ 

23    210350  FIBER ROLLS 3,690  LF $ $ 

24    210430  HYDROSEED 54,000 SQFT $ $ 

25    
260203  CLASS 2 AGGREGATE BASE 

(CY) 1,950  CY $ $ 

26    390132  HOT MIX ASPHALT (TYPE A) 160  TON $ $ 

27  F 
510051  STRUCTURAL CONCRETE, 

BRIDGE FOOTING 41  CY $ $ 
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28  F 
510053  STRUCTURAL CONCRETE, 

BRIDGE 47  CY $ $ 

29  F 
510054  STRUCTURAL CONCRETE, 

BRIDGE (POLYMER FIBER) 40  CY $ $ 

30  F 

510085  STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE EQ 
MODIFIED) 29 CY $ $ 

31    
511111  DRILL AND BOND DOWEL 

(CHEMICAL ADHESIVE)(LF) 17  LF $ $ 

32    

512354  FURNISH PRECAST 
PRESTRESSED CONCRETE 
SLAB (TYPE SIV) 1,914  SQFT $ $ 

33    

512500  ERECT PRECAST 
PRESTRESSED CONCRETE 
GIRDER 9  EA $ $ 

34    519091  JOINT SEAL (MR 1 1/2") 66  LF $ $ 

35  F 
520102  BAR REINFORCING STEEL 

(BRIDGE) 11,081  LB $ $ 

36  F 
520106  BAR REINFORCING STEEL 

(EPOXY COATED) 38 LB $ $ 

37    
650026  36" REINFORCED CONCRETE 

PIPE 56  LF $ $ 

38    
705210  36" CONCRETE FLARED END 

SECTION 2  EA $ $ 

39    
723070  ROCK SLOPE PROTECTION (150 

LB, CLASS III, METHOD B) (CY) 3  CY $ $ 

40    
723080  ROCK SLOPE PROTECTION (60 

LB, CLASS II, METHOD B) (CY) 11  CY $ $ 

41    727001  BOULDERS 12  EA $ $ 

42    
729011  ROCK SLOPE PROTECTION 

FABRIC (CLASS 8) 41  SQYD $ $ 

43    750035  METAL CATTLE GUARD 1  EA $ $ 

44    782200  OBLITERATE SURFACING 1,360 SQYD $ $ 

45    803020  REMOVE FENCE 330  LF $ $ 

46    
803210  TEMPORARY DESERT 

TORTOISE FENCE 3,800  LF $ $ 

47   
839740  CALIFORNIA ST-75 BRIDGE 

RAIL(MOD) 116  LF $ $ 

48   
839607  CRASH CUSHION (QUADGUARD 

M10, TL-2) 4  EA $ $ 

49   999990  MOBILIZATION LS LS $ $ 

   
 TOTAL BID AMOUNT: $ 

BID TOTAL (IN NUMBERS): $  

 

   

BID TOTAL (IN WORDS):   
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No provision in this section is intended or shall be construed to alter the terms and 
conditions specified in the Contract Documents for payment of any amounts in the event 
the Project contract is awarded to Bidder pursuant to this Bid. 
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TIME OF COMPLETION: 
 
The undersigned further specifically agrees to complete all the work within one hundred twenty (120) 
working days as required by Section 8 of the Standard Specifications. 
 
BID SECURITY: 
 
The required ten percent (10%) Bid Security for this bid is attached in the form of: 
(Note: Check and complete one of the following items) 
  
 
(   )  Bid bond issued by  ______________________________________________________, 
       an admitted corporate surety on the form provided in the bid package. 
 
(   )   Certified/cashier's check No._____________issued by___________________________ 
 
 _______________________________________________________________________ 
  
 
 

 
ADDENDA: 
 
The undersigned acknowledges receipt of the following addenda and has provided for all addenda 
changes in this bid. 
 

 

 

 

 

 

 

 
(Fill in addendum numbers and dates addenda have been received.  If none have been received, enter 
"NONE".)  
 
 

 
 
WARNING: 
 
IF ADDENDA HAVE BEEN ISSUED BY THE COUNTY AND NOT NOTED ABOVE AS BEING 
RECEIVED BY THE BIDDER, THIS PROPOSAL MAY BE REJECTED.  
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BIDDER'S BUSINESS 
INFORMATION 

 

IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of corporation and 

names of the president, secretary treasurer, and manager thereof; if a co-partnership or joint venture, state the true 

name of the firm or joint venture and the names, current addresses, and telephone numbers of all individual co-

partners or joint venturers composing the partnership or joint venture; if bidder or other interested person is an 

individual, state first and last names in full.  

 

A.   Individual  (  ),  Partnership (   ), Joint Venture (  ), Corporation (  ), Limited Liability Company (LLC) (  ) 

 

     Personal Name:_____________________________________ 

 

     Business Name:_____________________________________ 

 

     Address:___________________________________________ 

 

    _____________________________  Zip Code ____________ 

 

     Telephone:    ( _____ )  _______________________________ 

 

Federal Identification No. ________________________________________________________ 

 

Contractor's License No. __________________, State of _______________, Type___________ 

 

License Expiration Date __________________ 

 

(The above address will be used to send  notice of acceptance or requests for additional information) 

 

THE UNDERSIGNED HEREBY DECLARES, UNDER PENALTY OF PERJURY UNDER  THE LAWS 

OF THE STATE OF CALIFORNIA, THAT THE STATEMENTS MADE IN THIS BID PROPOSAL 

FORM, INCLUDING ALL OF THE ATTACHED STATEMENTS, DESIGNATIONS, CERTIFICATES, 

AND AFFIDAVITS, ARE TRUE AND CORRECT, AND THAT THEY ARE THE INDIVIDUAL, 

MANAGING PARTNER, OR CORPORATE OFFICER, DULY AUTHORIZED BY LAW TO MAKE 

THIS BID ON BEHALF OF CONTRACTOR, AND BY SIGNING BELOW DO MAKE THIS BID ON 

BEHALF OF CONTRACTOR ACCORDING TO ALL OF THE TERMS AND CONDITIONS SET 

FORTH OR REFERENCED HEREIN.                                                                 

 

 

___________________________________        ___________________________________ 

(Signature of Authorized Person)             (Title) 

 

 

___________________________________         ___________________________________ 

(Printed Name)                                 (Date) 
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EXHIBIT 12-B: BIDDER’S LIST OF 
SUBCONTRACTORS 
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PUBLIC CONTRACT CODE 
SECTION 10285.1 STATEMENT 

WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

COUNTY PROJECT NO. TR-11-019 
 

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder 
hereby declares under penalty of perjury under the laws of the State of California that the bidder has 
___ , has not ___ been convicted within the preceding three years of any offenses referred to in that 
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any 
state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any 
public works contract, as defined in Public Contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100, including the Regents of the University of California or 
the Trustees of the California State University.  The term "bidder" is understood to include any partner, 
member, officer, director, responsible managing officer, or responsible managing employee thereof, as 
referred to in Section 10285.1. 

Note:  The bidder must place a checkmark after "has" or "has not" in one of the blank spaces provided. 
The above Statement is part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Statement. Bidders are cautioned that making a 
false certification may subject the certifier to criminal prosecution. 

PUBLIC CONTRACT CODE 
SECTION 10162 QUESTIONNAIRE 

 

WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

 

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of 
perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in 
the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a 
federal, state, or local government project because of a violation of law or a safety regulation? 

 

                                                       Yes _____    No _____ 

If the answer is yes, explain the circumstances in the following space. 

 

 

By bidder's signature on the proposal, bidder certifies, under penalty of perjury under the laws of the 
State of California, that the foregoing questionnaire and statements in accordance with Public Contract 
Code Section 10162 are true and correct. 



Bid Proposal Forms-11 
 

PUBLIC CONTRACT CODE 
SECTION 10232 STATEMENT 

WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

COUNTY PROJECT NO. TR-11-019 
 

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under 
penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal 
court has been issued against the Contractor within the immediately preceding two-year period because 
of the Contractor's failure to comply with an order of a federal court which orders the Contractor to 
comply with an order of the National Labor Relations Board. 

 

 

 

 

Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal 
on the signature portion thereof shall also constitute signature of this Statement and 
Questionnaire. 

 Bidders are cautioned that making a false certification may subject the certifier to criminal 
prosecution. 

 

 

________________________________________________________________________ 

    (Name and Title of Signer) 

 

 

         _____________________ 

  Signature            Date 

 

 

Company Name ____________________________________ 

 

Business Address ____________________________________ 

 

   ____________________________________ 
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CONTRACTOR'S LABOR CODE 
CERTIFICATION 

(Labor Code Section 3700 et seq.) 

WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

COUNTY PROJECT NO. TR-11-019 
 

I am aware of the provisions of Section 3700 and following of the labor code which requires every 
employer to be insured against liability for worker's compensation or to undertake self- insurance in 
accordance with the provisions of that code, and I will comply with such provisions before commencing 
the performance of the work of this contract. 

 

 

 ________________________________________________________________________ 

    (Name and Title of Signer) 

 

 

         _____________________ 

  Signature            Date 

 

 

Company Name ____________________________________ 

 

Business Address ____________________________________ 

 

   ____________________________________ 

 

   ____________________________________ 

 

             ____________________________________  



Bid Proposal Forms-13 
 

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL ALSO 

CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF 

THIS PROPOSAL) 

 

 

EQUAL EMPLOYMENT 
OPPORTUNITY CERTIFICATION 

 

 

The bidder_________________________________________________________________, proposed 

subcontractor        _______________________________________________, hereby certifies that he 

has ___ ,       has not        , participated in a previous contract or subcontract subject to the equal 

opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, 

he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract 

Compliance, a Federal Government contracting or administering agency, or the former President's 

Committee on Equal Employment Opportunity, all reports due under the applicable filling requirements. 

 

 

 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR 60-1.7(b) (1)) and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity 
clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 

 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations.  

 

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note 
that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such 
contractor submits a report covering the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
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NONCOLLUSION AFFIDAVIT 

(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 

To the COUNTY OF INYO DEPARTMENT OF PUBLIC WORKS, 

In conformance with Title 23 United States Code Section 112 and Public Contract Code 
7106 the bidder declares that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that 
the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 
induced or solicited any other bidder to put in a false or sham bid, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put 
in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any 
manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, 
or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the 
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 
any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 

Note: The above Non collusion Affidavit is part of the Proposal.  Signing this Proposal 
on the signature portion thereof shall also constitute signature of this Non 
collusion Affidavit. 

Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 

    (Name and Title of Signer) 

 

         _____________________ 

  Signature            Date 

 

Company Name ____________________________________ 

 

Business Address ____________________________________ 

 

   ____________________________________ 

 

   ____________________________________ 

 

              ____________________________________  
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DEBARMENT AND SUSPENSION 
CERTIFICATION 

 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 

associated therewith in the capacity of owner, partner, director, officer, manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any Federal agency. 

• has not been suspended, debarred, voluntarily excluded, or determined ineligible by any Federal 

agency within the past 3 years. 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

 

 

 

Exceptions will not necessarily result in denial of award but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action. 

 

 

 

 

Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

 The above certification is part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Certification. 
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NONLOBBYING CERTIFICATION 
FOR FEDERAL-AID CONTRACTS 

 

 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 

 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of 
any Federal contract, grant, loan, or cooperative agreement. 

 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," 
in conformance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such subrecipients shall certify and disclose accordingly. 
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DISCLOSURE OF LOBBYING ACTIVITIES 

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

         

   1. Type of Federal Action:  2. Status of Federal Action:  3. Report Type: 

    a.  contract 

  a.  contract 

     a.  bid/offer/application 

  a.  bid/offer/application 

   a.  initial 

  a.  initial     b.  grant       b.  initial award     b.  material change 

    c.  cooperative agreement       c.  post-award    

    d.  loan      For Material Change Only: 

    e.  loan guarantee      year ____   quarter ________  

    f.  loan insurance      date of last report __________  
         
         

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 

        Enter Name and Address of Prime: 

     Prime    Subawardee    

       Tier _______ , if known    

         

         

         

   Congressional District, if known     Congressional District, if known 
         
         

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 

         

         

        CFDA Number, if applicable ___________________  
         
         

 8. Federal Action Number, if known:     9. Award Amount, if known: 

         

         

         
         
         

 10.  a.  Name and Address of Lobby Entity    b. Individuals Performing Services  (including 

         (If individual, last name, first name, MI)     address if different from No. 10a) 

        (last name, first name, MI) 

         

         

         

      (attach Continuation Sheet(s) if necessary)   
         
         

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
         

$ _____________     actual    planned    a.  retainer 

        b.  one-time fee 

 12.  Form of Payment (check all that apply):     c.  commission 

   a.  cash     d.  contingent fee 

   b.  in-kind;  specify:  nature _____________      e  deferred 

     value _____________      f.  other, specify ________________________  
         
         

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including      

   officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:      

         

         

         

   (attach Continuation Sheet(s) if necessary)      
         
         

 15.  Continuation Sheet(s) attached:  Yes   No    
         

         

    16. Information requested through this form is authorized by 

Title 31 U.S.C. Section 1352.  This disclosure of lobbying 

reliance was placed by the tier above when his transaction 
was made or entered into.  This disclosure is required 

pursuant to 31 U.S.C. 1352.  This information will be 

reported to Congress semiannually and will be available for 
public inspection.  Any person who fails to file the required 

disclosure shall be subject to a civil penalty of not less than 

$10,000 and not more than $100,000 for each such failure. 

   

Signature: _______________________________________  

 

Print Name: ______________________________________  

 

Title: ___________________________________________  

 

Telephone No.: ____________________ Date: _________  
         
         

        Authorized for Local Reproduction 

 Federal Use Only:       Standard Form - LLL 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF 
LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 

initiation or receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352.   

The filing of a form is required for such payment or agreement to make payment to lobbying entity for influencing or 

attempting to influence an officer or employee of any agency, a Member of Congress an officer or employee of Congress or 

an employee of a Member of Congress in connection with a covered Federal action.  Attach a continuation sheet for 

additional information if the space on the form is inadequate.  Complete all items that apply for both the initial filing and 

material change report.  Refer to the implementing guidance published by the Office of Management and Budget for 

additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 

outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last, 

previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, state, and zip code of the reporting entity.  Include Congressional District if known.  

Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward 

recipient.  Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.  Subawards include 

but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state and zip 

code of the prime Federal recipient.  Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization level 

below agency name, if known.  For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog 

of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., 

Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or 

loan award number, the application/proposal control number assigned by the Federal agency).  Include prefixes, e.g., 

"RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the 

Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified 

in item 4 to influence the covered Federal action. 

 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  Enter 

Last Name, First Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying 

entity (item 10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check all boxes that 

apply.  If this is a material change report, enter the cumulative amount of payment made or planned to be made. 

12. Check the appropriate box.  Check all boxes that apply.  If payment is made through an in-kind contribution, specify the 

nature and value of the in-kind payment. 

13. Check the appropriate box.  Check all boxes that apply.  If other, specify nature. 

14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform, 

and the date(s) of any services rendered.  Include all preparatory and related activity not just time spent in actual contact 

with Federal officials.  Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) 

of Congress that were contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 

16. The certifying official shall sign and date the form, print his/her name title and telephone number. 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, 
including time for reviewing instruction, searching existing data sources, gathering, and maintaining the data 
needed, and completing and reviewing the collection of information.  Send comments regarding the burden 
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the 
Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503 
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EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT 
(CONSTRUCTION CONTRACTS) 
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EXHIBIT 15-H DBE INFORMATION —GOOD FAITH EFFORTS 

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS 

 

Federal-aid Project No: BRLO-5948(076)  Bid Opening Date: Friday, August 23rd, 2024 

 
The Inyo County Department of Public Works Department established a Disadvantaged Business 
Enterprise (DBE) goal of 15% for this contract. The information provided herein shows the required 
good faith efforts to meet or exceed the DBE contract goal. 
 
Proposers or bidders submit the following information to document their good faith efforts within five (5) 
calendar days from cost proposal due date or bid opening. Proposers and bidders are recommended to 
submit the following information even if Exhibit 10-O1: Consultant Proposal DBE Commitments or 
Exhibit 15-G: Construction Contract DBE Commitment indicate that the proposer or bidder has met the 
DBE goal. This form protects the proposer’s or bidder’s eligibility for award of the contract if the 
administering agency determines that the bidder failed to meet the goal for various reasons, e.g., a DBE 
firm was not certified at bid opening, or the bidder made a mathematical error. 
 
The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special 

Provisions, please attach additional sheets as needed:  

A. The names and dates of each publication in which a request for DBE participation for this project 
was placed by the bidder (please attach copies of advertisements or proofs of publication): 

 
 Publications        Dates of Advertisement 

 

       

 

 
B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and 

the dates and methods used for following up initial solicitations to determine with certainty 
whether the DBEs were interested (please attach copies of solicitations, telephone records, fax 
confirmations, etc.): 

 
Names of DBEs Solicited Date of Initial Solicitation  Follow Up Methods and Dates 
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C. The items of work made available to DBE firms including those unbundled contract work items 
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to 
demonstrate that sufficient work to facilitate DBE participation in order to meet or exceed the 
DBE contract goal. 

 
 
 
 
 

                    
         

             

             

             

     
 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's 

rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the 

firms involved), and the price difference for each DBE if the selected firm is not a DBE:  

 
 Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's 

rejection of the DBEs: 

              

      

 

 

 Names, addresses and phone numbers of firms selected for the work above: 

 

 

 

 
 

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 

information related to the plans, specifications and requirements for the work which was 

provided to DBEs: 

 

 

 

 

 

 
Items of 
Work 

 
Proposer or Bidder 

Normally Performs Item 
(Y/N) 

 
Breakdown of 

Items 

 
Amount 

($) 

 
Percentage 

Of  
Contract 
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F. Efforts (e.g., in advertisements and solicitations) made to assist interested DBEs in obtaining 
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related 
assistance or services, excluding supplies and equipment the DBE subcontractor purchases or 
leases from the prime contractor or its affiliate: 

 

 

 

 

 

 
G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 

recruiting and using DBE firms (please attach copies of requests to agencies and any responses 
received, i.e., lists, Internet page download, etc.): 

 
Name of Agency/Organization  Method/Date of Contact  Results 

 

 

 

 

 

 

 
H. Any additional data to support a demonstration of good faith efforts: 
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WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

COUNTY PROJECT NO. TR-11-019 

CASHIER'S OR CERTIFIED CHECK 

 

(Not required if bid bond accompanies the bid) 

 

 

 

 

A cashier's or certified check in the required amount and made payable to the County of Inyo is 
attached below: 

 

 

[                                                                              ] 

 

 

 

 

 

ATTACH   CHECK   HERE 

 

 

 

 

 

[                                                                            ] 

 

 

 

Bidder (print name): __________________________________________________________ 
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WALKER CREEK ROAD  
ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 

PROJECT NO.  BRLO-5948(076) 

COUNTY PROJECT NO. TR-11-019 

BID BOND 

(BID PROPOSAL GUARANTEE) 

 

(Not required if certified or cashier's check accompanies the bid) 

 

KNOW ALL MEN BY THESE PRESENTS:  That we, ______________________________ 

 _______________________________________________________________  as Principal, and 

    (Name of Bidder) 

_____________________________________________________________________________ 

(Name of Corporate Surety) 

as Corporate Surety admitted to issue such bonds in the State of California, are held and firmly  

bound unto the County of Inyo, State of California, in the sum of _________________________ 

 

___________________________________________  dollars ($_________________________)  

 

for the payment whereof we hereby bind ourselves, our successors, heirs, executors, and  

administrators, jointly and severally, firmly by these presents. 

 

 

The condition of the foregoing obligation is such that whereas the above bounded Principal is about 
to submit to the Board of Supervisors of the County of Inyo a bid for the construction of the WALKER 
CREEK ROAD ACROSS LOS ANGELES AQUEDUCT BRIDGE REPLACEMENT PROJECT, 
in compliance with the contract therefor: 
 

Now, if the bid of the Principal shall be accepted and the contract awarded to the Principal by said 
Board of Supervisors, and if the Principal shall fail or neglect to enter into the contract therefor in 
accordance with the terms of the Principal's bid and the terms set forth in the bid package, or to furnish 
the required Faithful Performance and Labor and Materials Payment Surety Bonds, certificates of 
insurance, and other required documents, to the satisfaction of the Board of Supervisors of said county, 
no later than EIGHT (8) WORKING DAYS after the Principal has received notice from the county that 
the contract has been awarded to the Principal, then the sum guaranteed by this bond is forfeited to the 
County of Inyo. 
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It is expressly agreed and understood that any errors, clerical, mathematical, or otherwise, in the bid 
shall not be or constitute a defense to a forfeiture of this bond. 

 

WITNESS our hands and seals this _____________day of _________________, 20 ____. 

 

 

      _________________________________________ 

         Principal 

 

  (SEAL)   By_______________________________________ 

                            (Name & Title of Authorized Person) 

 

      _________________________________________ 

           (Address for Notices to be Sent) 

 

 

      _________________________________________ 

         Surety 

 

  (SEAL)   By_______________________________________ 

                             (Name & Title of Authorized Person) 

 

      _________________________________________ 

           (Address for Notices to be Sent) 

NOTE:  

THE SIGNATURES OF THE PRINCIPAL (BIDDER) AND SURETY EACH MUST BE 
ACKNOWLEDGED BY A NOTARY AND THE ACKNOWLEDGMENTS MUST BE ATTACHED TO 
THIS BOND. The bid bond must be executed on this form by a corporate surety admitted to issue such 
bonds in the State of California.  No substitutions will be accepted.   If an attorney-in-fact signs for the 
surety, an acknowledged statement from the surety appointing and empowering the attorney-in-fact to 
execute such bonds in such amounts on behalf of the surety, must accompany the bid bond.   

ADDRESS OF COUNTY FOR NOTICES TO BE SENT: 

 County of Inyo (Attn.: Public Works Director) 

 224 North Edwards Street, P.O. Box N 

 Independence, California 93526 
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DESIGNATION OF SUBCONTRACTORS 

 

In compliance with the provisions of the Subletting and Subcontracting Fair Practices Act 
(Section 4100 et. seq. of the Public Contract Code of the State of California), the undersigned 
bidder has set forth below the full name, and the location of the place of business of each 
Subcontractor who will perform work or labor or render service to the Prime Contractor in or 
about the construction of the work or improvement, or a Subcontractor licensed by the State 
of California who, under subcontract to the Prime Contractor, specifically fabricates and 
installs a portion of the work or improvement according to detailed drawings contained in the 
Plans and Specifications to which the attached bid is responsive, and the portion of the work 
which will be done by each Subcontractor for each subcontract in excess of one-half of one 
percent of the Prime Contractor's total bid, or $10,000.00, whichever is greater. 

 
The Bidder understands that if he fails to specify a Subcontractor for any portion of the 
work to be performed under the Contract in excess of one-half of one percent of his bid, 
or $10,000.00, whichever is greater, he shall be deemed to have agreed to perform such 
portion himself, and that he shall not be permitted to sublet or subcontract that portion of 
the work except in cases of public emergency or necessity, and then only after a finding, 
produced to writing as a public record of the Awarding Authority, setting forth the facts 
constituting the emergency or necessity. If no Subcontractors are to be employed on the 
project, enter the word "none". 

Business Name and 
Location 

CA Contractor 
License Number 

Description of Portion of Work Bid Item 
Numbers 

Percentage of Bid 
Item Subcontracted 

     

     

     

     

     

 
 

 

(Signature of Authorized Person) (Title) 

 

__________________________          _______________________ 
 ______ 

(Printed Name) (Date) 
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CERTIFICATION REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

(Government Code Section 12900 et seq., Sections 11135-11139.5)  

WALKER CREEK ROAD ACROSS LOS ANGELES AQUEDUCT  
BRIDGE REPLACEMENT PROJECT 
COUNTY PROJECT NO. TR-11-019 

 
During the performance of this Contract, the Contractor and its subcontractors shall not 
unlawfully deny the Contract's benefits to any person, nor shall any person be unlawfully 
subjected to discrimination under the contract and its performance, on the basis of 
religion, color, ethnic group identification, gender, age, or disability. In addition, the 
Contractor and its subcontractors shall not discriminate unlawfully against any employee 
or applicant for employment because of race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, age, or 
gender. The Contractor shall insure that the evaluation and treatment of employees and 
applicants for employment are free from such discrimination. 

 
The Contractor shall comply with the provisions of the Fair Employment and Housing 
Act (Government Code, Section 12900 et seq.), the regulations promulgated 
thereunder (California Code of Regulations, Title 2, Sections 7285.0 et seq.), the 
Provisions of Article 9.5, Chapter 1, Part 1, Division 3, Title 2 of the Government 
Code (Government Code, Sections 11135-11139.5) and Title VI of the Civil Rights 
Act of 1964. 

 
Contractor and its subcontractors shall give written notice of their obligations under this 
clause to labor organizations with which they have a collective bargaining or other 
agreement. 

 
The Contractor shall include the nondiscrimination and compliance provisions of this clause in 
all subcontracts to perform work under the Contract. 

 

 
(Name and Title of Signer) 

 
 

Signature Date 

 

Company Name    

Business Address    
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CONTRACTOR AND SUBCONTRACTOR REGISTRATION 

With 

CA Department of Industrial Relations (DIR) 

(CA LABOR CODE SECTION 1725.5) 

 
 

Bidder hereby certifies that they, and all subcontractors listed on the 
submitted Bid Form documents, are Registered with the CA Department of 
Industrial Relations pursuant to requirements of CA Labor Code Section 
1725.5 and will comply with all requirements as noted in the aforementioned 
CA Labor Code Section. 

 
 
 
 

Signed Name Date 

 
 

 
Printed Name 

 
 

 
CA DIR Registration No. 

 

 



Special Provisions - 1 
 

 
 

BOOK 3 
 
 

SPECIAL PROVISIONS 
FOR 

 
 
 
 
 

 
WALKER CREEK ROAD 

ACROSS LOS ANGELES AQUEDUCT 
BRIDGE REPLACEMENT PROJECT 

Olancha, CA 
 

COUNTY PROJECT NO. TR-11-019 
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SPECIAL NOTICES 
 

 

• See sections 2 and 3 for contractors' registration requirements. 
 

• See section 5-1.04 for Canal Liner Settlement Monitoring requirements 
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Walker Creek Road  
Across Los Angeles Aqueduct 

Bridge Replacement Project 
 
 

The special provisions contained herein have been prepared by or under the 
direction of the following Registered Persons. 

 

 

 

ROADWAY & STRUCTURES 

 

   
 

 
 
 
 

 

Approved: 

 
 
 

_________________________________________________________ 
Michael Errante 

Director of Public Works 
Inyo County 

Professional Engineer, PE No. 48241, Exp. 6/2024 
 

Robert Ferguson 

No.  C77731 

    

CIVIL 
REGISTERED CIVIL ENGINEER 

Michael Errante (Jul 26, 2024 09:41 PDT)
Michael Errante Jul 26, 2024
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 STANDARD PLANS LIST 
 

 The standard plan sheets applicable to this Contract include those listed below. The 
applicable revised standard plans (RSPs) listed below are available at the following 
website: https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-
specifications   . 

 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3) 

A3B Abbreviations (Sheet 2 of 3) 

A3C Abbreviations (Sheet 3 of 3) 

A10A Legend - Lines and Symbols (Sheet 1 of 5) 

A10B Legend - Lines and Symbols (Sheet 2 of 5) 

A10C Legend - Lines and Symbols (Sheet 3 of 5) 

A10D Legend - Lines and Symbols (Sheet 4 of 5) 

A10E Legend - Lines and Symbols (Sheet 5 of 5) 

A10F Legend - Soil (Sheet 1 of 2) 

A10G Legend - Soil (Sheet 2 of 2) 

A10H Legend - Rock 

 EXCAVATION AND BACKFILL 
A62A Excavation and Backfill - Miscellaneous Details 

A62C Limits of Payment for Excavation and Backfill - Bridge 

A62D Excavation and Backfill - Concrete Pipe Culverts 

 OBJECT MARKERS, DELINEATORS, CHANNELIZERS, AND BARRICADES 
A73C Delineators, Channelizers and Barricades 

 FENCES 
A84A Temporary Desert Tortoise Fence 

 CONCRETE PIPE - DIRECT DESIGN METHOD 
D79 Precast Reinforced Concrete Pipe - Direct Design Method 

D79A Precast Reinforced Concrete Pipe - Direct Design Method 

 FLARED END SECTIONS 
D94B Concrete Flared End Sections 

 PIPE COUPLING AND JOINT DETAILS 
D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and 

Positive Joints 

 TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN 
RSP T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

RSP T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

 TEMPORARY WATER POLLUTION CONTROL 
T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout 
Facility) 

T60 Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence) 

 BRIDGE DETAILS 
B0-3 Bridge Details 

B0-13 Bridge Details 
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 JOINT SEALS 
B6-21 Joint Seals (Maximum Movement Rating = 2") 

 STRUCTURE APPROACH 
B9-4 Structure Approach - Type EQ (10) 

B9-5 Structure Approach - Slab Details 

 ROADSIDE SIGNS 
RS1 Roadside Signs - Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2 

RS4 Roadside Signs - Typical Installation Details No. 4 
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ORGANIZATION 
Special provisions are under headings that correspond with the main-section headings of Standard Specifications. A 
main-section heading is a heading shown in the table of contents of the Standard Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the Standard Specifications 
as revised by any revised standard specification. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the Standard 
Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

066999 CONSTRUCTION STAKING 5 

100101 FIRE PREVENTION PLAN 7 

 

Replace the definition of Department in section 1-1.07B with: 

 

Department: County of Inyo Public Works Department. 

 

Add the definition of Caltrans in section 1-1.07B: 

 

Caltrans: Department of Transportation as defined in St & Hwy Code § 20 and authorized in St & Hwy Code § 90; its 
authorized representatives. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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2  BIDDING 

 

Add between the 1st and 2nd paragraphs of section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in the Information Handout Foundation Report - Walker Creek Road Bridge at Los 
Angeles Aqueduct 
 
U.S. Fish and Wildlife Letter dated May 26,2017 
 
U.S. Fish and Wildlife Incidental Take Permit 
 
Los Angeles Department of Water and Power Letter of 
Non-Objection dated May 5, 2022 
 
Los Angeles Aqueduct concrete liner as-built drawings 
 

Included with the project plans Log of Test Borings 

Potential Water Supply The CG Roxane bottling plant is 4 miles north of this 
project and may be available as a potential water 
source. Contact and verify the water source before 
starting construction. Any fees or permits required are 
included in the payment for Develop Water Supply. 

CG Roxane 
(760) 764-2885 

 

The Information Handout is available at the same location as the bid documents. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Replace section 5-1.13B with: 

5-1.13B  Disadvantaged Business Enterprises 

5-1.13B(1)  General 

Section 5-1.13B applies to a federal-aid contract. 

Use each DBE as listed on the DBE Commitment form unless you receive Department prior authorization for termination 
under section 5-1.13B(2)(c). Ensure that all subcontracts and agreements with DBEs to supply labor or materials are 
performed under 49 CFR 26. 

Maintain records of subcontracts made with DBE subcontractors and records of materials purchased from DBE suppliers. 
Include in the records: 

1. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, regardless of tier 
2. Date of payment and total amount paid to each DBE business 
 
If you are a DBE contractor, include the date of work performed by your own forces and the corresponding value of the 
work. 

Before the 15th day of each month for the previous month's work, submit: 
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1. Monthly DBE Trucking Verification form 
2. Monthly DBE Payment form 
 
If a DBE is decertified before completing its work, the business must notify you in writing of the decertification date within 
15 days of decertification. Notify the Engineer and submit the DBE's decertification notice within 2 business days of your 
receipt. Upon work completion, complete a Disadvantage Business Enterprises (DBE) Certification Status Change form 
and submit within 10 days of Contract acceptance. 

Upon work completion, complete a Final Report – Utilization of Disadvantaged Business Enterprises (DBE), First-Tier 
Subcontractors form and submit within 10 days of Contract acceptance. The Department withholds the greater of 10 
percent of the DBE commitment or $10,000 until the form is submitted. The Department releases the withhold upon 
submission of the completed form. If additional payments are made to a DBE after submittal of the completed form, 
submit an updated form to reflect such payments. 

Failure to carry out requirements of 49 CFR 26 is a material breach of the Contract, which may result in the termination of 
the Contract or other remedy as the Department deems appropriate, such as: 

1. Withholding monthly progress payments 
2. Assessing sanctions 
3. Applying liquidated damages 
4. Disqualification from future bidding as nonresponsive 
 
5-1.13B(2)  Disadvantaged Business Enterprises 

5-1.13B(2)(a)  General 

Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice Inviting Bids. 

Certification as a DBE identifies if the business has the means to perform its work under assigned North American 
Industry Classification System codes and work codes applicable to the type of work the DBE will perform on the Contract. 
Certification does not ensure the DBE will perform a commercially useful function on the Contract.  

You are responsible for ensuring each DBE listed on the DBE Commitment form performs: 

1. The description and value of the subcontracted work or material supplied as committed 
2. A commercially useful function under 49 CFR 26.55 for committed work or materials 
 
For DBE committed work, the Department only pays for work performed or supplied by the listed DBE and if a 
commercially useful function was performed by the listed DBE. 

You are responsible to remediate noncompliant DBE work to meet your DBE commitment. Submit a DBE commitment 
remediation plan within 5 business days of the Engineer's request. 

Pay your DBEs in conformance with section 5-1.13E. 

Failure to promptly pay DBEs may result in a withholds corresponding to the value of the DBE's committed work from 
future progress payments. In addition, unpaid DBE amounts will not count towards your DBE commitment, which may 
result in equivalent withholds or deductions and a 2 percent penalty on the unpaid amount for every month payment is not 
made.  

5-1.13B(2)(b)  Commercially Useful Function 

DBEs must perform a commercially useful function under 49 CFR 26.55 when performing work or supplying materials 
listed on the DBE Commitment form. The DBEs value of work will only count toward the DBE commitment if the DBE 
performs a commercially useful function under 49 CFR 26.55. 

Provide written notification to the Engineer at least 15 days in advance of each DBE's initial performance of work or 
supplying materials for the Contract. Include the DBE's name, contract work to be performed, and the location, date, and 
time of where their work will take place. 

Within 10 days of a DBE initially performing work or supplying materials on the Contract, submit your initial evaluation and 
validation of their performance of a commercially useful function using DBE Commercially Useful Function Evaluation 
form. Include the following supporting information with your submittal: 

1. Subcontract agreement with the DBE 
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2. Purchase orders 
3. Bills of lading 
4. Invoices 
5. Proof of payment 
 
Monitor your DBEs' performance of commercially useful function with quarterly evaluations and validations throughout 
their duration of work on the Contract using DBE Commercially Useful Function Evaluation form. Submit your quarterly 
evaluation and validation DBE Commercially Useful Function Evaluation forms by the 5th of the month for the previous 
three month's work. Include any additional supplemental supporting information with your submittal. If your DBE's work-
start and -end dates for the Contract exceed a three-month period, regardless of time not on the Contract, quarterly 
evaluations and validations are required.  

Notify the Engineer immediately if you believe the DBE may not be performing a commercially useful function. 

The Department will verify your DBEs performance of commercially useful functions by reviewing your initial and quarterly 
DBE Commercially Useful Function Evaluation forms, your submitted supporting information, field observations, and 
through select Department evaluations. The Department may evaluate DBEs and their commercially useful function 
performance at any time during the Contract. In such instances, the Department will provide written notice to you and your 
DBE at least 2 business days prior to the evaluation. You and your DBE must participate in the evaluation. Upon 
completing the evaluation, the Department will share the evaluation results with you and your DBE. The evaluation results 
may include items that must be remedied upon your receipt. If the Department determines the DBE is not performing a 
commercial function, you must suspend performance of the noncompliant work. 

You and your DBEs must submit any additional commercially useful function related records and documents within 5 
business days of Department request such as: 

1. Proof of ownership or lease and rental agreements for equipment 
2. Tax records 
3. Employee rosters 
4. Certified payroll records 
5. Inventory rosters 
 
Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and documents will 
result in withhold of payment for the value of work completed by the DBE. 

If you and or the Department determine a listed DBE is not performing a commercially useful function in performance of 
their DBE committed work, suspend performance of the noncompliant portion of the work. Submit a corrective action plan 
within 5 days of the noncompliant commercially useful function determination. The plan must identify how you will 
remediate when feasible or demonstrate commercially useful function compliance for the remaining portion of the DBE's 
work. Allow 5 days for plan review. The corrective actions must be implemented within 5 days of Engineer's authorization 
of your plan and prior to resumption of the noncompliant portion of the DBE's committed work. 

If corrective actions cannot be accomplished to assure the DBE will perform a commercially useful function on the 
Contract, you may have good cause to request termination of the DBE under section 5-1.13B(2)(c). 

5-1.13B(2)(c)  Termination  

Termination of a DBE may be allowable for good cause reasons under 49 CFR 26.53(f)(3) with prior written authorization 
from the Department. You must provide documentation supporting good cause reasoning with your termination request. If 
the termination request is authorized by the Department, you must then either replace the DBE with another DBE or 
demonstrate good faith efforts to do so under 5-1.13B(2)(d).  

Use the following procedure to request the termination of a DBE or portion of their work: 

1. Provide written notice to the DBE of your intent to use other forces or material sources and include one or more of the 
good cause reasons under 49 CFR 26.53(f)(3). Simultaneously send a copy of this written notice to the Engineer. 
Your written notice to the DBE must request they provide any response to both you and the Engineer. 

2. Provide the DBE with 5 business days to respond to your written notice by either acknowledging their agreement or 
documenting their reasoning as to why the use of other forces or sources of materials should not occur. If the DBE 
does not respond within 5 business days, you may move forward with the request process as if the DBE had agreed 
to your written notice. 

3. Submit your DBE termination request by written letter to the Engineer and include: 
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3.1. One or more good cause reasons identified under 49 CFR 26.53(f)(3) along with supporting documentation. 
3.2. Your written notice to the DBE regarding the request, including proof of transmission and tracking 

documentation of your written notice. 
3.3. The DBE's response to your written notice, if received. If a written response was not provided, provide a 

statement to that effect. 
 

The Department will respond to your complete DBE termination request as follows: 

1. Where the DBE has agreed in writing or fails to timely respond to your written notice, the Department will respond 
within 2 business days from receipt of your request. 

2. Where the DBE has disagreed in writing with your written notice, the Department will meet with you and the DBE 
within 5 business days from receipt of your request. The Department will respond to your request within 5 business 
days from this meeting. 

3. If you fail to provide a complete request for DBE termination the Department will identify deficiencies within 5 business 
days from receipt of your request. 

 
If the Department authorizes your DBE termination request, it will do so in writing.  

Work performed by a firm other than the committed DBE or authorized replacement DBE without first obtaining 
Department authorization for termination will be a violation of these specifications and DBE federal regulations. Such 
violations will result in payment deductions for the value of the work associated with the noncompliant DBE commitment. 
In addition, if the committed DBE is also a listed subcontractor, the Department applies an additional penalty up to 10 
percent of the value of the subject work as a permanent deduction. 

5-1.13B(2)(d)  Replacement 

After receiving Department written authorization of your DBE termination request, you must obtain separate Department 
authorization of your replacement plan. 

Your replacement plan must identify DBE replacement firms to perform the work or demonstrate that you have made a 
good faith effort to use DBE replacement firms. DBE replacement firms must: 

1. Perform at least the same dollar amount of work as the terminated DBE to the extent needed to meet the DBE 
commitment 

2. Possess certifications for the most specific available North American Industry Classification System codes and work 
codes applicable to the work the firm will perform on the Contract 

3. Perform a commercially useful function under 49 CFR 26.55  
 
Use the following procedure to request authorization of your replacement plan: 

1. Submit a request to replace a DBE with other forces or material sources by written letter to the Department which 
must include: 
1.1. Description of remaining uncommitted item work made available for replacement DBE solicitation and 

participation. 
1.2. The proposed DBE replacement firm's business information, the work they have agreed to perform, and the 

following: 
1.2.1. Quote for bid item work and description of work to be performed 
1.2.2. Proposed subcontract agreement and written confirmation of agreement to perform on the Contract 
1.2.3. Revised Subcontracting Request form 

2. If you have not identified a DBE replacement firm, submit documentation of your good faith efforts to use DBE 
replacement firms within 7 days of the Department’s authorization to terminate the DBE. You may request the 
Department's approval to extend this submittal period to a total of 14 days. The Department considers your 
documented actions taken to identify a DBE replacement firm in determining whether a good faith effort was made 
under 49 CFR 26 app A. Submit documentation of actions taken to find a DBE replacement firm, such as: 
2.1. Search results of certified DBEs available to perform the original DBE work identified and or other work you had 

intended to self-perform, to the extent needed to meet your DBE commitment 
2.2. Solicitations of DBEs for performance of work identified in 2.1 
2.3. Correspondence with interested DBEs that may have included contract details and requirements 
2.4. Negotiation efforts with DBEs that reflect why an agreement was not reached 
2.5. If a DBE's quote was rejected, provide your reasoning for the rejection, such as why the DBE was unqualified 

for the work, or why the price quote was unreasonable or excessive 
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2.6. Copies of each DBE's and non-DBE's price quotes for work identified in 2.1, as the Department may contact 
the firms to verify solicitation efforts and determine if the DBE quotes are substantially higher 

2.7. Additional documentation that you believe supports your good faith effort 
 

The Department will respond to your complete replacement plan as follows: 

1. If a DBE replacement firm has been identified and required documentation has been provided, the Department will 
respond within 2 business days from receipt of your plan 

2. If a DBE replacement firm has not been identified, but good faith effort documents have been provided, the 
Department will respond within 5 business days from receipt of your plan 

3. If you fail to provide a complete replacement plan, the Department will return your request and identify deficiencies 
within 5 business days from receipt of your plan 

  
If the Department authorizes your replacement plan it will do so in writing. 

Submit a revised Subcontracting Request form if your replacement plan is authorized. 

DBE committed work performed by a nonauthorized firm, will be a violation of these specifications and DBE federal 
regulations. Such violations will result in payment deductions for the value of the work associated with the DBE 
commitment. The Department will take a permanent deduction for the value of the DBE work that was not performed by 
the authorized DBE. In addition, if the associated work was also to be performed by a listed subcontractor, the 
Department applies an additional penalty up to 10 percent of the value of the subject work as a permanent deduction. 

5-1.13B(3)  Use of Joint Checks 

You may use a joint check between the Contractor or lower-tier subcontractor and a DBE subcontractor purchasing 
materials from a material supplier if you obtain prior approval from the Department for your proposed use of joint checks 
upon submittal of a DBE Joint Check Agreement Request form. 

To use a joint check, the following conditions must be met: 

1. All parties, including the Contractor, must agree in writing to the use of a joint check 
2. Entity issuing the joint check acts solely to guarantee payment 
3. DBE must release the check to the material supplier 
4. Department must authorize the request before implementation 
5. Any party to the agreement must provide requested documentation within 10 days of the Department's request for the 

documentation 
6. Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time needed to establish 

or increase a credit line with the material supplier 
 
A request for a joint check agreement may be initiated by any party. 

If a joint check is used, the DBE remains responsible for all elements of 49 CFR 26.55(c)(1). 

Failure to comply with section 5-1.13B(3) disqualifies DBE participation and results in no credit and no payment to the 
Contractor for DBE participation. 

A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk material supplier, 
manufacturer, wholesaler, broker, trucker, packager, manufacturer's representative, or other persons who arrange or 
expedite transactions. 

Replace section 5-1.13E with: 

5-1.13E  Prompt Payment 

Section 5-1.13E applies to all contracts. 

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§ 10262 and 10262.5. 
Pay other entities, such as material suppliers, within 30 days of receipt of each progress payment. 

Each month, after the 15th and prior to 20th, submit the following payment information through the Department’s prompt 
payment monitoring system at https://caltrans.dbesystem.com: 

1. Subcontractor’s or entity’s business name 
2. Description of work performed 
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2.1. Bid item numbers or change order numbers 
2.2. Written narrative of work performed 

3. Value of work performed 
4. Amount paid to subcontractor or entity 
5. Withhold amount, if applicable 
6. Explanation of withhold reasoning, if applicable 
 
Your subcontractors and other entities may validate payments received using the prompt payment monitoring system. 

If a subcontractor’s or other entity’s work is in dispute, provide a written withhold notification to the subcontractor or entity 
and the Engineer no later than 7 days after receipt of the corresponding progress payment that includes the following: 

1. Value of the disputed work 
2. Amount of the withhold being taken 
3. Bid item numbers or change order numbers associated with the disputed work 
4. Explanation of the deficiencies of the disputed work and how the corresponding value was calculated 
5. Corrective actions to be taken for release of withheld amount 
 
The Department may request additional documentation from you to evaluate whether you applied the withhold in good 
faith.  

If the Department determines your withhold was not applied in good faith or that you failed to submit the required withhold 
notification, the Department may withhold the same amount from your future progress pay estimate. The Department may 
also apply a 2 percent penalty on the withhold amount for every month payment is not made. 

 

Replace section 5-1.26 with: 

5-1.26 CONSTRUCTION SURVEYS 

5-1.26A General 

5-1.26A(1) Summary 

Section 5-1.26 includes specifications for furnishing and setting construction stakes and markers to establish the lines and 
grades required for the completion of the work and as necessary for the Engineer to check lines, grades, alignment and 
elevations. 

You must perform construction staking as necessary to control the work. Furnish and set construction stakes and marks 
with accuracy adequate to assure that the completed work conforms to the lines, grades, and section. Vertical alignment 
and the coordinates of centerlines and layout lines will be furnished to you at the pre-construction conference for use in 
performing the construction staking. 

5-1.26A(2) Definitions 

You must follow all procedures, methods, and typical stake markings under Chapter 12, Construction Surveys, of the 
Caltrans publication “Surveys Manual.” Copies of the “Survey Manual” may be purchased from Caltrans Publications Unit 
1900 Royal Oaks Drive, Sacramento, California 95815, (916) 445-3520. 

5-1.26A(3) Submittals 

You must submit all computations necessary to establish the exact position of the work from control points. All 
computations, survey notes, and other records necessary to accomplish the work must be neat, legible, and accurate. 
Copies of such computations, notes and other records must be furnished to the Engineer before starting work that 
requires their use. 

Upon completion of construction staking and before contract acceptance, all computations, survey notes, and other data 
used to accomplish the work must be submitted to the Engineer and will become the property of the County. 

5-1.26A(4) Quality Control and Assurance 

Not used. 

5-1.26B MATERIALS 

Not used. 
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5-1.26C CONSTRUCTION 

Construction stakes and marks (including paint marks) must be removed from the site of work when no longer needed. 

5-1.26D PAYMENT 

The Department pays you for construction staking as follows: 

1. A total of 90 percent of the item total over the life of the contract. 
2. A total of 100 percent of the item total upon submission of final computations, notes and other data. 
 
 

Add to the end of section 5-1.32: 

Do not cast precast concrete members within the right-of-way. 

Replace section 5-1.40 with: 

5-1.40 Canal Liner Settlement Monitoring 

5-1.40 General 

5-1.40ASummary 

Section 5-1.40 includes specifications for furnishing and installing settlement monitoring instrumentation to monitor 
ground movements around and above the Los Angeles Aqueduct and all excavations. The work includes but is not 
limited to: installing surface control points, furnishing monitoring equipment, and recording observations and 
measurements from the monitoring points on a periodic basis before, during, and after bridge construction and 
excavation work. 

Survey the vertical elevations (Z coordinate) and horizontal locations (X-Y coordinates) of the surface control points in 
accordance with the requirements herein. Determine horizontal and vertical coordinates of the control points before 
operations begin to establish a baseline, and during and after operations to monitor any movements related to the 
bridge construction, crack monitoring and inspections of the canal lining. Survey all monitoring points after construction 
has been completed to evaluate long-term settlements, as specified herein. 

Minimum instrumentation requirements are specified herein. Additionally, install other instrumentation as necessary to 
control operations, monitor ground conditions and ground response to achieve specified project requirements and to 
prevent damage to existing structures and facilities. 

Document and monitor existing cracks on the existing channel lining before, during and after construction.  

5-1.40B Definitions 

Surface Control Points: Control points established as a reference for measuring horizontal and vertical movement of 
the ground surface using optical survey methods. 

5-1.40C Submittals 

Submit working drawings for the settlement monitoring. Provide sufficient detail to allow the Engineer to judge whether 
the proposed equipment, materials, and procedures will meet the Contract requirements and identify specific measures 
included to eliminate the risk of damage to the canal liner. All drawings shall be legible with dimensions accurately 
shown and clearly marked in English. Drawings and photographs transmitted by a facsimile will not be accepted. 
Submit the following: 

1.  Surveying personnel qualifications in accordance with the requirements herein. 
2. At least one (1) week before scheduled installation of monitoring points, submit: 

a. Proposed schedule for installing the surface control points. 
b. Description of methods and materials for installing and protecting surface control points. 
c. Drawings with locations of proposed monitoring points shown in plan. 
d. Photographs and drawings of all existing cracks on the canal lining including underwater cracks (if feasible) 

with locations and widths on the channel lining twenty-five feet upstream and downstream beyond the 
proposed bridge. 

 
3. Reports and Records: 

a. Submit all reports of monitoring data to the Engineer.  
b. Within 72 hours following installation of the instruments, submit drawings showing the actual as-built installed 

location, the instrument identification number, and the installation date and time. Include details of installed 
instruments, accessories, and protective measures including all dimensions and materials used. 
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c. Submit surveyed baseline coordinates (X-Y-Z coordinate system) of all monitoring points at least one week 
prior to commencing excavation to establish baseline readings. 

d. Submit surveyed measurements of monitoring points during and after construction. 
e. Submit existing crack drawings and photographs of the canal lining with width measurements before, during 

and after construction is completed.  
 

5-1.40D Quality Control and Assurance 

All surveying must be performed by a land surveyor licensed in the State of California. 

Install all monitoring points and instrumentation as approved by the Engineer.  

Reference all surveying for settlement monitoring instrumentation to the same control points and benchmarks 
established for constructing the project. Tie control points to benchmarks and other monuments outside of the zone of 
influence of the excavation or construction. 

Do not perform installation of instrumentation unless the Engineer is present.  

5-1.40E Materials 

All instrumentation will remain the property of the Contractor following completion of the Work and must be removed or 
abandoned according to applicable codes and standards unless otherwise noted. 

Establish surface control points by an inscribed marking or approved surveyors, using a nail driven into a predrilled 
hole flush with the surface. In landscaped areas, establish surface control points by driving a 2-inch by 2-inch timber 
stake flush with the ground. Drive the stake to a depth necessary to provide a stable control point given the soil 
conditions. Each control point must have a tag or marking indicating the station and offset from centerline. 

5-1.40F Construction 

Limit any ground movements (horizontal or vertical) to values that will not cause damage to adjacent facilities. In no 
case must settlements exceed the applicable values listed in Table 1 below. 

Table 1 – Allowable Movement 
 

Site Feature 
Allowable Vertical  

Movement (inches) 

Allowable Horizontal  

Movement (inches) 

 
Canal lining 

 
0.25 

 
0.25 

 

If any ground movement exceeds the values shown in Table 1 or existing crack widths increase or new cracks appear 
in canal lining, stop all activities and meet with the County and LADWP to determine a plan of action to address 
impacts to the channel lining. Repair may include replacement of the impacted liner section under LADWP 
requirements. Repair or replace canal lining at your expense. 

Surface Control Points: Obtain initial survey measurements before any excavation. Perform survey measurements 
daily during abutment excavation, and erection of the precast girders, and at two-week intervals after beginning 
excavation operations until work is complete or when the engineer deems it no longer necessary. Submit a survey 
monitoring report showing X-Y-Z coordinates measured and baseline X-Y-Z coordinates to the engineer within 24 
hours of performing each surveying measurement. 

Obtain initial crack locations and widths in canal lining within 25 feet upstream and 25 feet downstream beyond the 
proposed bridge limits before any excavation. Perform crack measurements daily during abutment excavation and 
erection of the precast girders, and at two-week intervals after beginning excavation operations until work is complete 
or when the engineer deems it no longer necessary. You must submit a crack monitoring report showing location and 
widths of cracks measured and baseline cracks locations and widths to the engineer within 24 hours of performing 
each crack monitoring measurement. 

Establish a system of up to sixteen surface control points. Install survey control points near each corner of the bridge at 
the top of the canal lining. The remaining locations will be determined jointly by you and the Engineer in the field before 
construction. 
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Surveying of surface control points will consist of determining the elevation of each control point with respect to a 
benchmark selected by the Engineer to a precision of 0.01 foot. 

Protect the surface control points from damage. Replace or repair damaged installations and re-establish positions 
before continuing excavation unless permitted otherwise in writing by the Engineer. 

All surface control points on public property shall remain in place at the completion of the Work. Remove all surface 
control points on private property during the cleanup and restoration work, or as required by the Engineer. 

Properly abandon all monitoring point boreholes, by grouting drilled holes with neat cement grout. Subsurface 
monitoring points shall be abandoned at the conclusion of the monitoring phase or as required by the Engineer. 

5-1.40G Payment 

Not Used. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

 

Replace section 6-1.03B with: 

6-1.03B  Submittals 

6-1.03B(1)  General 

Not Used 

6-1.03B(2)  Work Plan 

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and culvert bedding, 
obtained from a (1) noncommercial source, or (2) source not regulated under California jurisdiction, submit a local material 
plan for each material at least 60 days before placing the material. The local material plan must include: 

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State stating: 

 
 I am aware local material from a noncommercial source or a source not regulated under CA jurisdiction must be 

sampled and analyzed for pH and lead and may require sampling and analysis under section 6-1.03B(3) for 
other constituents of concern based on the land use history. I am aware that local material sources must not 
contain ADL at concentrations greater than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead 
as determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. I 
am aware that a maximum quantity of material may be excavated at the site based on the minimum number of 
samples taken before excavating at the site under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State. 
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If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of receiving 
comments. Allow 7 days for the review. 

6-1.03B(3)  Analytical Test Results 

At least 15 days before placing local material, submit analytical test results for each local material obtained from a 
noncommercial source or a source not regulated under CA jurisdiction. The analytical test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional geologist 
licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a statistical analysis 

of the test results using the US EPA's ProUCL software with the applicable 95 percent upper confidence limit. I 
certify that the material from the local material source is suitable for unrestricted use at the job site, it has a pH 
above 5.0, does not contain soluble lead in concentrations equal to or greater than 5mg/l as determined by the 
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II, does not contain lead 
in concentrations above 80 mg/kg total lead, is free from all other contaminants identified in the local material 
plan, and will comply with the job site's basin plan and water quality objectives of the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin plan 

requirements and water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 

Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated under CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of proposed local 
material. 

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA jurisdiction, collect the 
minimum number of samples and perform the minimum number of analytical tests for the corresponding maximum volume 
of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported borrow (cu 
yd) 

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 1,000 cu yd or 
portion thereof 

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 2,500 cu yd or 
portion thereof 

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 5,000 cu yd or 
portion thereof 

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 10,000 cu yd 
or portion thereof 

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 20,000 cu yd 
or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All chemical analysis 
must be performed by a laboratory certified by the SWRCB's Environmental Laboratory Accreditation Program (ELAP). 

The analytical test results must demonstrate that the local material: 
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1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03C  Local Material Management 

Do not place local material until authorized. 

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests possible 
contamination, sample and analyze the material. The sampling and analysis is change order work unless (1) hazardous 
waste is discovered or (2) the analytical test results indicate the material does not comply with section 6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA Class III facility. You 
are the generator of noncompliant local materials. 

 

Replace section 6-1.04 with: 

6-1.04  BUY AMERICA 

6-1.04A  General 

Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 
 
6-1.04B  Crumb Rubber (Pub Res Code § 42703(d)) 

Furnish crumb rubber with a certificate of compliance. Crumb rubber must be: 

1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 
 
6-1.04C  Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of the steel 
and iron materials 

2. If the total combined cost of the materials produced outside the United States does not exceed the greater of 0.1 
percent of the total bid or $2,500, the material may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and certified mill test 
reports. Mill test reports must indicate where the steel and iron were melted and manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must occur in the 
United States. Coating includes all processes that protect or enhance the value of the material to which the coating is 
applied. 

 
6-1.04D  Manufactured Products 

Iron and steel used in precast concrete manufactured products must meet the requirements of section 6-1.04C regardless 
of the amount used. 

Iron and steel used in other manufactured products must meet the requirements of section 6-1.04C if the weight of steel 
and iron components constitute 90 percent or more of the total weight of the manufactured product. 

6-1.04E  Construction Materials 

Buy America requirements apply to the following construction materials unless otherwise specified: 

1. Non-ferrous metals 
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2. Plastic and polymer-based products such as: 
2.1. Polyvinylchloride 
2.2. Composite building materials 
2.3. Polymers used in fiber optic cables 

3. Glass 
4. Lumber 
5. Drywall 
 
Where one or more of these construction materials have been combined by a manufacturer with other materials through a 
manufacturing process, Buy America requirements do not apply unless otherwise specified. 

Furnish construction materials to be incorporated into the work with certificates of compliance with each project delivery. 
Manufacturer’s certificate of compliance must identify where the construction material was manufactured and attest 
specifically to Buy America compliance. 

All manufacturing processes for these materials must occur in the United States. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
Add to section 7-1.02K(2): 

FEDERAL MINIMUM WAGE RATES 
 

GENERAL DECISION:  CA20230020 4/7/2023  

The Federal Minimum Wage Rates General Decision: CA20230020 4/7/2023 is hereby incorporated by reference into 
these special provisions and shall be physically incorporated into the appendix of the special provisions prior to execution 
of the contract. 

 
Add to section 7-1.02M(2): 

Obtain the emergency phone numbers of the California Department of Forestry and Fire Protection unit headquarters, 
United States Forest Service ranger district office, and U.S. Department of Interior Bureau of Land Management field 
offices. Submit these phone numbers to the Engineer before the start of job site activities. Post the agencies names and 
emergency phone numbers at a prominent place at the job site. 

Prior to ground disturbing activities, all workers on the project site shall be trained regarding the proper handling and/or 
storage of materials posing a fire hazard, potential ignition sources (such as cigarettes or sparking equipment), and 
appropriate types and use of fire protection equipment. 

Hydrocarbon-fueled engines, both stationary and mobile, must be equipped with spark arresters pursuant to Pub Res 
Code § 4442 except for either of the following: 

1. Motor trucks, truck tractors, buses, or passenger vehicles 
2. Equipment powered by properly maintained exhaust-driven turbo-charged engines or equipped with scrubbers with 

properly maintained water levels 
 
Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep, half-filled with sand, and within easy 
reach of anyone accessing the facility. 

Locate flammable materials at least 50 feet away from equipment service, parking, and gas or oil storage areas. Each 
small mobile or stationary engine site must be cleared of flammable material for a radius of at least 15 feet from the 
engine. 
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Before clearing and grubbing, clear a fire break at the outer limits of the areas to be cleared and grubbed. Where clearing 
and grubbing limits allow, use a minimum fire break width of 20 feet. Each area to be cleared and grubbed must be 
cleared and kept clear of flammable material such as dry grass, weeds, brush, downed trees, oily rags and waste, paper, 
cartons, and plastic waste. 

Furnish the following fire tools: 

1. 1 shovel and 1 fully charged fire extinguisher UL rated at 4B:C or more on each truck, personnel vehicle, tractor, 
grader, or other heavy equipment. 

2. 1 shovel and one 5-gallon water-filled backpack fire pump for each welder. 
3. 1 shovel or 1 chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool, including chain 

saws, soil augers, and rock drills. The fire tools must always be within 25 feet from the point of operation of the power 
tool. Each fire extinguisher must be of the type and size required by the Pub Res Code § 4431 and 14 CA Code of 
Regs § 1234. 

 
Each shovel must be size O or larger and at least 46 inches long. 

Furnish a pickup truck and driver that will be available for fire control during working hours. 

The pickup truck and operator must patrol the area of construction for at least 1/2 hour after job site activities have ended. 

Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire danger for use in public 
information releases and fire protection signing: “low,” “moderate,” “high,” “very high,” “extreme.” Obtain the fire danger 
rating daily for the project area from the nearest Cal Fire unit headquarters, USFS ranger district office, or BLM field office. 
Monitor the National Weather Service daily forecasts for “fire weather watches” and “red flag warnings” covering the 
project’s locations. 

If the fire danger rating is “very high” or a “fire weather watch” is issued, then: 

1. Falling of dead trees or snags must be discontinued. 
2. No open burning is permitted and fires must be extinguished. 
3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable material for a 

radius of 25 feet. 
4. Blasting must be discontinued. 
5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared areas immediately 

surrounded by a fire break unless prohibited by other authority. 
6. Vehicular travel is restricted to cleared areas except in case of emergency. 
 
If the fire danger rating is “extreme” or a “red flag warning” is issued, take the precautions specified for a “very high” fire 
danger rating or a “fire weather watch” issuance, except: 

1. Smoking is only allowed in automobiles and cabs of trucks equipped with an ashtray. 
2. Work of a nature that could start a fire requires that properly equipped fire guards be assigned to such operation for 

the duration of the work. 
 
The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days during this suspension are 
non–working days. If field and weather conditions become such that the work is suspended, section 7-1.02M(2) will not be 
enforced for the period of the suspension. 

 

Delete the 24th paragraph of section 7-1.04. 
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Replace section 7-1.11B with: 

7-1.11B  FHWA-1273 
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DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

 

Add to the end of section 10-1.02B: 

Vehicle travel is confined to designated routes. 

All employees and Contractors must look under vehicles and equipment for the presence of desert tortoise before moving 
the vehicles or equipment. If a desert tortoise is observed, no vehicles or equipment will be moved until the animal leaves 
voluntarily. 

Replace section 10-1.03 with: 

10-1.03  TIME CONSTRAINTS 

No construction activity or equipment is allowed in Walker Creek or the Aqueduct. 

 

Replace “Reserved” in section 10-3 with: 

10-3  RESIDENT ENGINEERS OFFICE 

10-3.01  GENERAL 

10-3.01A  Summary 

Section 10-3 includes specifications for furnishing a resident engineers office and associated services for the exclusive 
use of the Engineer. 

You must provide the office beginning 14 days before project work begins and ending 21 days after final acceptance.  
Facilities remain your property upon completion of the contract. You must perform all site work to set up and remove the 
office. Provide weatherproof buildings or trailers in good condition and meet all applicable ordinances, safety codes, and 
regulations. Facilities and their location are subject to approval.  

You are responsible for providing a separate, private, professional working area for the Resident Engineer’s Office. The 
field office must be safe, sanitary and include the appropriate electrical service, potable water supply, toilet 
accommodations and waste disposal services.   

You must pay  

1. sanitary and utility bills (electricity, phone and water) promptly 
2. the cost for all connection and disconnection fees for electricity, phone, water service, sanitary service, fax and high 

speed internet 
3. rental of all of the office and furnishings 
4. all costs associated with days of delay in closing the office including, but not limited to, weather and/or contractor 

schedule completions delays 
5. and maintain insurance for such facility to cover any losses of equipment or material within this space 
 
 
The field office shall be reasonably secure, and if determined necessary by the Engineer, shall be enclosed by a 6 foot 
high chain link fence with a gate around the building and parking area. 

10-3.01B  Definitions 

Not Used 

10-3.01C  Submittals 

Not Used 

10-3.01D  Quality Control and Assurance 

Not Used 

10-3.02  MATERIALS 

You must supply a resident engineers office with the minimum requirements:  

1. 400 square feet floor space, with separate room for Resident Engineer’s office 
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2. Locking outside doors, deadbolt with keys (minimum 2 doors) 
3. Alarm system with 24-hour monitoring service, optional 
4. Slip proof tread and handrails on steps as required 
5. Windows with locks, provide adequate cross ventilation in all rooms 
6. 7 foot (min) ceiling height  
7. Electrical lighting  
8. Heat and air conditioning able to maintain 72 degrees Fahrenheit 
9. Adequate electrical outlets and surge protectors 
10. Adequate electricity (120 volt, 60 cycle) 
11. Adequate potable water supply 
12. Adequate indoor sanitary facilities, including sink 
13. Parking for 4 vehicles (min) 
14. Janitorial services – twice per week 
 
 
You must furnish the office at a minimum with: 

1. 3 Table 30” wide 8’ long x 30” high 
2. 1 File cabinet, 4-drawer, fire resistant metal with lock and keys 
3. 2 Desk, 30" x 60" 
4. 2 Desk lamps 
5. 3 Office chairs and 6 folding chairs 
6. 1 5 shelf Bookcase, 3’ wide x 1’ deep x 6’ high minimum 
7. 3 3 shelf Bookcase, 3’ wide x 1’ deep x 4’ high minimum 
8. 1 48”x72” dry erase board 
9. 1 Fire extinguisher 
10. 1 Refrigerator, 10 cubic feet 
11. 1 Microwave Oven 
12. 1 Water cooler with hot/cold taps and water delivery service 
13. 1 Phone Line 
14. 1 Fax Line 
15. 1 wireless, color, 11 x 17 scanning printer 
16. 1 fully serviced commercial Copy Machine (with color, 11x17, and scanning capabilities), with necessary paper and 

cartridges 
17. 1 commercial grade First Aid Kit (Contractor maintained) 
18. High speed internet (DSL equivalent or better), with secured “wifi” connectivity 

10-3.03  CONSTRUCTION 

Not Used 

10-3.04  PAYMENT 

The Department pays you for furnish resident engineers office as follows: 

1. A total of 25 percent of the item total upon the Engineer determining the field office is complete and acceptable. 
2. A total of 90 percent of the item total over the life of the contract 
3. A total of 100 percent of the item total upon contract acceptance 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-1.04 with: 

Flagging is included in the payment for traffic control system. 

 

Replace section 12-3.20 with: 

12-3.20  TEMPORARY BARRIER SYSTEMS 

12-3.20A  General 

12-3.20A(1)  Summary 

Section 12-3.20 includes specifications for placing, maintaining, repairing, and removing temporary barrier systems. 

Temporary barrier system consists of: 

1. New or undamaged used interconnected barrier segments 
2. Segment connection hardware 
3. Stakes and anchor bolts 
 
12-3.20A(2)  Definitions 

clear area width: Minimum width throughout the length of the barrier system that must be maintained clear of 
obstructions, objects, and work resources during non-working hours. The width is measured perpendicular from the 
non-traffic side toe. 

set back distance: Space measured between the closest toe of temporary barrier and the edge of traveled way for each 
direction of traffic. 

12-3.20A(3)  Submittals 

Submit as informational submittal for each type of temporary barrier system: 

1. Certificate of compliance. 
2. Manufacturer's installation instructions except for Type K temporary railing and temporary concrete barrier with cross 

bolt. 
3. Manufacturer's QC test results and daily production log, through the Data Interchange for Materials Engineering 

(DIME) website. QC test results must include the concrete mix design number, barrier stamped ID, and must be 
submitted within 3 business days of QC test completion. 

 
Submit test reports for cross bolts that certify compliance with the applicable ASTM requirements. The test reports must 
be from a laboratory that is accredited to International Standards Organization/International Electrotechnical Commission 
17025 by the American Association for Laboratory Accreditation (A2LA) or the ANSI-ASQ National Accreditation Board. 

Submit a signed manufacturer's replacement evaluation report within 10 days of damage to a temporary steel barrier 
system. 

12-3.20A(4)  Quality Assurance 

12-3.20A(4)(a)  General 

Temporary barrier systems must comply with MASH Test Level 3 except for Type K temporary railing. 

Except for Type K temporary railing and temporary concrete barrier with cross bolt, temporary barrier systems must: 

1. Be on the Authorized Materials List for highway safety features 
2. Comply with the manufacturer's drawings shown on the Caltrans Division of Safety Programs website and the 

manufacturer's installation instructions 
 
If a discrepancy exists, governing ranking in descending order is: 

1. These specifications 
2. Manufacturer's drawings 
3. Manufacturer's installation instructions 
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QC sampling, testing, and inspection personnel must have an ACI Concrete Field-Testing Technician, Grade I 
certification. 

Temporary concrete barrier segments must: 

1. Comply with the requirements for tier 3 precast concrete in section 90-4 
2. Be fabricated at a plant on the Authorized Facility Audit List 
 
Concrete must be sampled and tested at the minimum frequencies shown in the following table. 

Concrete QC Tests 

Quality characteristic Test method Minimum testing frequency 

Compressive strength ASTM C172/C172M, ASTM 
C31/C31M, and ASTM 
C39/C39M Once per 300 cu yd of concrete cast, or every 

day of casting, whichever is more frequent 
Slump ASTM C143/C143M 

Temperature at time of mixing ASTM C1064/C1064M 

Density ASTM C138 Once per 600 cu yd of concrete cast or every 
7 days of batching, whichever is more frequent 

Air content ASTM C231/C231M or ASTM 
C173/C173M 

If concrete is air entrained, once for each set 
of cylinders, and when conditions warrant 

 

A daily production log of PC activities must be maintained under section 90-4.01C(4). 

12-3.20A(4)(b)  Quality Control 

Replace damaged temporary concrete barrier segments with exposed reinforcing steel or concrete spalls 1-1/2 inches in 
depth and 4 inches in width or greater. 

Replace damaged temporary steel barrier segments with permanent bends, tearing, or buckling as described in the 
signed manufacturer's replacement evaluation report. 

Realign temporary barrier system within 2 days of impact or displacement when displaced more than 3 inches except 
when the temporary barrier system is displaced into a traveled lane realign immediately. 

12-3.20B  Materials 

12-3.20B(1)  General 

Temporary barrier segment must: 

1. Be a minimum 31-1/2 inches in height 
2. Have at least two lifting holes 
3. Be designed to be used with temporary traffic screen when required 
 
Temporary barrier segment may have your name or logo on each barrier segment. The name or logo must be no more 
than 4 inches in height and must be located no more than 12 inches above the bottom of the barrier segment. 

12-3.20B(2)  Temporary Concrete Barriers 

12-3.20B(2)(a)  General 

Temporary concrete barrier segment must: 

1. Be precast concrete with a minimum 4,000-psi compressive strength. 
2 Have reinforcement steel that complies with section 52. 
3. Have a finished surface that complies with section 51-1.03F(2). 
4. Include the manufacturer's name, lot number, and month and year of manufacture stamped on the top of each barrier 

segment except for Type K temporary railing. The stamped information must be: 
4.1. No more than 6 inches in height. 
4.2. No more than 12 inches in length. 
4.3. From 3/16 to 1/4 inch in depth. 
4.4. Centered on the top width of the barrier segment. 
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Segment connection hardware must be one of the following: 

1. Steel bar loops and connecting pins 
2. "J" hook steel plates 
3. Cross bolts 
 
Steel bar loops must comply with ASTM A36/A36M. 

Connecting pins must comply with ASTM A307. A round bar of the same diameter may be substituted for the connecting 
pins. The round bar must: 

1. Comply with ASTM A36/A36M 
2. Have a minimum length of 26 inches 
3. Have a 3-inch-diameter, 3/8-inch-thick plate welded on the upper end using a 3/16-inch fillet weld 
 
"J" hook steel plates must be a minimum 18 inches in height. 

Cross bolt hardware includes: 

1. Cross bolts 
2. Nuts complying with ASTM A563 
3. Hardened washer complying with ASTM F436, Type 1 
4. Plate washer complying with ASTM A36/A36M and galvanized post fabrication under section 75-1.02B 
 
Cross bolts must: 

1. Be a 7/8-inch bolt or threaded rod and comply with one of the following: 
1.1. HS threaded rod ASTM 193, Grade B7 
1.2. HS threaded rod ASTM A449, Type 1 
1.3. HS nonheaded anchor bolt ASTM F1554, Grade 105, Class 2A 

2. Have a permanent grade symbol and manufacturer's identifier 
 
Epoxy adhesive must have a minimum 1650 psi bond strength, except for temporary barrier with “J” Hooks. 

12-3.20B(2)(b)  Temporary Concrete Barrier with "J" Hooks 

The steel stakes must be 1-1/2 inches in diameter and 48 inches long. 

Anchor hardware must include: 

1. Anchor bolt insert 1-inch diameter, 6-inch long 
2. Hex head bolt 1-inch diameter with a minimum length of 11 inches plus thickness of asphalt overlay 
3. Plate washer 3/8-inch by 3-inch by 3-inch 
4. Retainer ring 
 
12-3.20B(2)(c)  Temporary Concrete Barrier with Cross Bolt 

Reinforcement steel must comply with ASTM A615/ASTM A706, Grade 60. 

Reinforcement steel must be galvanized under section 52-3, when shown. 

Combinations of reinforcing steel and welded wire reinforcement are authorized. Welded wire reinforcement must comply 
with ASTM A1064. 

Temporary barrier segments must comply with the tolerances shown in the following table: 



Special Provisions - 38 
 

Precast Barrier Tolerance 

Dimension Tolerance 

Length ±1 in 

Insert Placement ±1/2 in 

Horizontal Alignment ±1/8 in per 10 feet of length 

Deviation of Ends 

Horizontal Skew ±1/4 in 

Vertical Batter ±1/8 in per foot of depth 

 

Stakes must: 

1. Comply with ASTM A36/A36M-14 or ASTM A529-14 Grade 50 
2. Be 1-1/2-inch-diameter-by-48-inch-long 
3. Have a plate 1/2-by-3-1/2-by-3-1/2-inch welded 2 inches down from the upper end using a 1/4-inch fillet weld under 

AWS D1.1 or D1.4 
 
Anchor bolts must: 

1. Be a threaded rod, 1-1/8-inch-diameter-by-10-1/2-inch-long 
2. Comply with ASTM 307 
3. Include a nut complying with ASTM A563 
4. Include a plate washer: 

4.1. 1/2-by-3-1/2-by3-1/2-inch with a 1-1/4-inch diameter hole in the center 
4.2. Complying with ASTM A36/A36M 
4.3. Galvanized post fabrication under section 75-1.02B 
 

12-3.20B(2)(d)  Type K Temporary Railing 

Anchor bolts must: 

1. Be a threaded rod, 1-inch-diameter-by-15-1/2-inch-long 
2. Comply with ASTM 307 
3. Include a nut complying with ASTM A563 
4. Include a plate washer: 

4.1. 3/8-by-2-1/2-by-3-inch with a 1-1/8-inch diameter hole in the center 
4.2. Complying with ASTM A36/A36M 
4.3. Galvanized post fabrication under section 75-1.02B 
 

12-3.20B(2)(e)–12-3.20B(2)(g)  Reserved 

12-3.20B(3)  Temporary Steel Barriers 

Temporary steel barriers segment must: 

1. Be galvanized steel. 
2. Have a joint connection. 
3. Include permanent identification information with no more than 6 inches in height and 12 inches in length and 

centered on the top width of the segment. The identification information must include: 
3.1. Manufacturer's name. 
3.2. Serial number. 
3.3. Lot number. 
3.4. Month and year of manufacture. 
 

12-3.20B(4)–12-3.20B(9)  Reserved 

12-3.20B(10)  Temporary Terminal Sections 

Reserved 

12-3.20C  Construction 

12-3.20C(1)  General 

Clean temporary barrier segments at time of installation and at least every 6 months thereafter. 
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Install the temporary barrier system based on the requirements shown in the following table: 

Minimum Clear Area Width 

Barrier Configuration 

Height 
differentials 

3 feet or less 
(ft) 

Height differentials 
greater than 3 ft 

up to 8 feet 
(ft) 

Edge of deck 
or height 

differentials 
greater than 

8 feet 
(ft) 

Fixed 
objects, 

falsework 
members, or 
temporary 
supportsa 

(ft) 

12'-6" temporary 
concrete barrier with "J" 
hooks 

Freestanding 3 4 8 7 

3 stakes 
per segment 
traffic side 

1 1 2 3 

2 anchor bolts 
per segment 
traffic side 

1 1 2 3 

20-foot temporary 
concrete barrier with "J" 
hooks 

Freestanding 3 4 8 7 

4 stakes 
per segment 
traffic side 

1 1 2 3 

3 anchor bolts 
per segment 
traffic side 

1 1 2 3 

50-foot temporary steel 
barrier 

Staked or 
anchored at both 

ends only 
6 7 9 10 

Staked or 
anchored every 

250 feet 
5 6 8 9 

Staked or 
anchored every 

33 feet 
1 1 3 4 

10-foot, 20-foot & 30-
foot temporary 
concrete barrier with 
cross bolts 

Freestanding 1 2 5 5 

20-foot Type K 
temporary railing 

Freestanding 2 3 8 7 

2 stakes or 2 
anchor bolts 
per segment 
traffic side 

1 1 3 4 

4 stakes or 4 
anchor bolts 
per segment 

N/A N/A 3 3 

aThe minimum clear area width to a falsework or temporary support footing can be 2 feet less than the clear area width 
shown. Measure clear area width to the footing edge closest to traffic. 

 

Stake temporary barrier systems when placed on an asphalt concrete surface. 

Anchor temporary barrier systems when placed on a concrete surface. For bridge decks, confirm the anchor will not 
penetrate closer than 1-1/2 inches from the bottom of the deck before placement. When temporary barrier is not shown, 
request the Engineer to verify the bridge deck thickness. 

Stake or anchor a minimum of 20 feet of temporary concrete barrier at each end of the temporary barrier system. For: 

1. Temporary concrete barrier with "J" hooks, place a minimum of 6 stakes or anchors at each end, 3 on each side. 
2. Temporary concrete barrier with cross bolts, place a minimum of 6 stakes or anchors at each end, 3 on each side. 
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3. Type K temporary railing, place 4 stakes or anchors at each end, 2 on each side. 
 
For installations on concrete surfaces, drill holes and bond threaded rods or dowels under section 51-1.03E(5). Do not drill 
the top of supporting beams or girders, bridge expansion joints, or drains. 

Install stakes and anchor bolts so the heads do not project above the top of the temporary barrier pocket profile. 

For the approach zone before the protected area, place a minimum: 

1. 60 feet temporary barrier on facilities with a posted speed of 45 mph or less 
2. 100 feet temporary barrier on facilities with a posted speed greater than 45 mph 
 
Offset the approach end of a temporary barrier system a minimum of 15 feet from the edge of an open traffic lane, use the 
offset rate shown in the following table: 

Temporary Barrier System Offset Rate 

Posted speed (mph) Ratea 

0 to 45 10:1 

46 to 60 15:1 

61 to 70 20:1 
aRate is longitudinally to transversely with respect to the edge of the traveled way 

 

If a 15-foot minimum offset cannot be achieved, offset the temporary barrier the maximum distance available and install 
an array of temporary crash cushion modules or an authorized temporary crash cushion system at the barrier approach 
end. 

Install a reflector on the top or face of barrier segments placed within 10 feet of a traffic lane. Space reflectors at 
approximately 20-foot intervals. Apply adhesive for mounting the reflector under the reflector manufacturer's instructions. 

Install a Type P marker panel complying with section 82 at:  

1. Each end of a temporary barrier system placed adjacent to a two-lane, two-way highway 
2. The end facing traffic for a temporary barrier system installed adjacent to a one-way roadbed 
3. The end of the skew nearest the traveled way when a temporary barrier system is placed on a skew 
 
Maintain a minimum height of 31-1/2 inches above surface for temporary barrier. For paving activities adjacent to 
temporary barrier, do not pave within 2 feet of the barrier segments unless authorized. For paving under the temporary 
barrier, remove and reset the barrier. 

Remove temporary barrier systems when no longer required for the work. Remove stakes and anchor bolts so that 
minimal damage is done to surface. 

After removing the temporary barrier systems: 

1. Restore the area to its previous condition or construct it to its planned condition if temporary excavation or 
embankment was used to accommodate the temporary barrier. 

2. Remove all threaded rods or dowels to a depth of at least 1 inch below the top of a concrete surface. Fill the resulting 
holes with mortar under section 51-1 except cure the mortar by the water method or by the curing compound method 
using curing compound no. 6. 

3. Repair a damaged asphalt surface by providing a clean, smooth edge around the damaged area. Repair any heaving 
caused by stake removal to provide a uniform surface. Remove loose debris and use compressed air to clean out the 
stake hole. Comply with manufacturer’s requirements except fill the stake hole with grout to existing pavement 
elevation under section 51-1. 

 
If the Engineer orders a lateral move of a temporary barrier system and repositioning is not shown, the lateral move is 
change order work except for work area access, clear area width compliance, or because of your means and methods to 
perform the work. 
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12-3.20C(2)  Temporary Concrete Barriers 

12-3.20C(2)(a)  General 

Before placing temporary concrete barrier on the job site and after each described relocation, paint the exposed surfaces 
of the segments with white paint complying with specifications for acrylic emulsion paint for exterior masonry. 

Place and maintain the abutting ends of segments in alignment without substantial offset from each other. 

Install temporary barrier systems with the last segment extending a minimum of 60 feet past the length of the protected 
area. 

12-3.20C(2)(b)  Temporary Concrete Barrier with "J" Hooks 

Install a minimum of 200 feet of temporary concrete barrier with "J" hooks. 

Place the temporary barrier system on a concrete or asphalt concrete surface. The asphalt concrete surface must have a 
minimum of 2 inches of asphalt concrete over 6 inches of compacted subbase. 

Install two parallel temporary barrier systems, one for each direction of travel, when placed between two-way traffic. 
Maintain the minimum clear area as shown in the table titled "Minimum Clear Area Width" between the two systems. 
Maintain a minimum 1-foot set back distance. 

12-3.20C(2)(c)  Temporary Concrete Barrier with Cross Bolts 

Install a minimum of 210 feet of temporary concrete barrier with cross bolts. 

Place the temporary barrier system on a concrete or asphalt concrete surface. 

Do not stake or anchor down temporary barrier system, except for 20 feet at end of the barrier system. 

Intermix segments of different lengths within a temporary barrier system when necessary. 

For a temporary barrier system placed on a curved layout, maintain the minimum curve radius shown in the following 
table: 

Minimum Curve Radius 

Segment length 
(ft) 

Curve radius 
(ft) 

10 125 

20 265 

30 400 

 

Maintain a minimum 1-foot set back distance when placed between two-way traffic. 

12-3.20C(2)(d)  Type K Temporary Railing 

Do not install Type K temporary railing on projects advertised after December 31, 2026. 

Install a minimum 160 feet of Type K temporary railing. 

Excavate and backfill under section 19-3. 

Do not compact earth fill placed behind Type K temporary railing in a curved layout. 

Place temporary barrier system on a firm, stable surface. Grade the area to provide a uniform bearing surface throughout 
the entire length of the system. 

Anchor or stake down the first and last segment and every other segment with four stakes as shown when placed 
between two-way traffic. Maintain a minimum 1-foot set back distance. 

12-3.20C(2)(e)–12-3.20C(2)(g)  Reserved 

12-3.20C(3)  Temporary Steel Barriers 

12-3.20C(3)(a)  General 

Install temporary barrier system under manufacturer's instructions. 
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12-3.20C(3)(b)  50-Foot Temporary Steel Barriers 

Use 50-foot temporary steel barriers with or without rubber pads. 

Install a minimum of 250 feet of 50-foot temporary steel barrier. The last segment must extend a minimum of 25 feet past 
the length of the protected area. 

Place the temporary barrier system on a concrete or asphalt concrete surface. Do not place the system on a dirt surface. 

Anchor or stake down the first and last segment of the temporary barrier system. 

Maintain a minimum radius of 800 feet for segments placed on a curved layout. For tighter curves down to a 250-foot 
radius, contact the manufacturer before installation and provide manufacturer's written recommendation for the 
installation. 

Maintain a minimum 2-foot set back distance on both sides of a temporary barrier system used with traffic on both sides of 
the barrier. 

12-3.20C(3)(c)–12-3.20C(3)(h)  Reserved 

12-3.20C(4)–12-3.20C(9)  Reserved 

12-3.20C(10)  Temporary Terminal Sections 

Reserved 

12-3.20D  Payment 

The payment quantity for types of temporary barrier systems is the length measured along the top of the barrier 
segments. 

 

Replace section 12-4.01C with: 

12-4.01C Construction 

Do not perform work that would require a closure except during roadway conform construction and placement of precast 
concrete deck units. 

During placement of precast concrete deck units using cranes, you may close the road and stop traffic for periods not to 
exceed 30 minutes. After each closure, all accumulated traffic must pass through the work zone before another closure is 
allowed. 

 

Add to the end of section 12-4.02C(3)(a): 

Keep a minimum of 1 traffic lane at least 10 feet wide open for traffic when working on roadway conforms.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

 

Add to the end of section 13-3.01A: 

This project's risk level is 1. 

Add between the 1st and 2nd paragraph of section 13-10.03E: 

The fence must be Type 1. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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14  ENVIRONMENTAL STEWARDSHIP 

Add to section 14-2.03A: 

The Contractor-supplied archaeologist provides sensitivity training and investigates discoveries if found. 

The Contractor-supplied archaeologist shall meet the Secretary of Interior’s professional standards in archaeology:  

The minimum professional qualifications in archeology are a graduate degree in archeology, anthropology, or closely 
related field plus:  

1. At least one year of full-time professional experience or equivalent specialized training in archeological 
research, administration, or management.  

2. At least four months of supervised field and analytic experience in general North American archeology; and  

3. Demonstrated ability to carry research to completion.  

In addition to these minimum qualifications, a professional in prehistoric archeology shall have at least one year of full-
time professional experience at a supervisory level in the study of archeological resources of the prehistoric period. A 
professional in historic archeology shall have at least one year of full-time professional experience at a supervisory level in 
the study of archeological resources of the historic period. 

Submit the name, resume, and statement of qualifications for a Contractor-supplied archaeologist within 7 days after 
Contract approval. The Department reviews the archaeologist 's statement of qualifications for approval before hiring. 
Allow 30 days for review. If the submittal is incomplete, the Department provides comments. Submit a revised statement 
of qualifications within 7 days of receiving comments. 

A professional archaeologist must provide sensitivity training to supervisory staff (County staff, biological monitor, and 
construction foreman) before site preparation and/or the start of construction, to alert construction workers to the 
possibility of exposing significant historic and/or prehistoric archaeological resources within the proposed project area.  

The training must include a discussion of the types of prehistoric or historic objects that could be exposed and how to 
recognize them, and procedures and protocols for discovery protection. 

An "Alert Sheet" must be posted in staging areas, such as in construction trailers, to alert personnel to the procedures and 
protocols to follow for the discovery of potentially significant historic and/or prehistoric archaeological resources. 

 

 
Add to the 1st paragraph of section 14-6.03A: 

This project is within or near habitat for the regulated species shown in the following table: 

Regulated Species 

Desert Tortoise 

Mohave Ground Squirrel 

Desert Kit Fox 

American Badger 

Pallid Bat 

Nesting Birds 

 

Add to section 14-6.03A: 

Adhere to the “Look Before You Move” Policy:  

1. all employees and contractors on the project will look under vehicles and equipment for the presence of desert 
tortoise before moving the vehicle or equipment.  

2. If a desert tortoise is observed, no vehicles or equipment will be moved until the animal leaves voluntarily.  

3. If the animal is located under a vehicle or piece of equipment within the fenced project work area, notify the 
department immediately. 
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4. All employees and contractors shall adhere to a “Do Not Touch” policy that applies to all workers on the project. 

Add to section 14-6.03B: 

Prepare a Nesting Bird Plan for approval no later than 30 days prior to the initiation of construction activities. The Nesting 
Bird Plan will include project-specific avoidance and minimization measures to ensure that impacts to nesting birds do not 
occur and that the project complies with applicable laws related to nesting birds and birds of prey. The Nesting Bird Plan 
shall at a minimum include Monitoring protocols, Survey timing and duration, the creation, maintenance, and submittal to 
CDFW of a bird-nesting log, and project-specific avoidance and minimization measures.  

Avoidance and minimization measures shall include, at a minimum: project phasing and timing, monitoring of project-
related noise, sound walls and buffers. If no nesting or breeding behavior is observed, construction may proceed. If an 
active nest is detected, a determination shall be made by a qualified biologist as to whether construction work shall affect 
the active nest. If it is determined that construction shall not affect an active nest, work may proceed. If it is determined 
that construction activities are likely to impair the successful rearing of the young, a ‘no-disturbance buffer’ in the form of 
orange mesh Environmentally Sensitive Area (ESA) fencing shall be established around occupied nests to prevent 
destruction of the nest and to prevent disruption of breeding or rearing behavior.  

The extent of the ‘no-disturbance buffer’ shall be determined by a qualified biologist in consultation with CDFW and shall 
depend on the level of noise or disturbance, line of sight between the nest and the disturbance area, the type of bird, 
ambient levels of noise and other disturbances, and other topographic or artificial barriers. ‘No-disturbance buffers’ shall 
be maintained until the end of the breeding season or until a qualified wildlife biologist has determined that the nestlings 
have fledged. If a nest is discovered by workers on the project site during daily inspections, work shall stop, and the 
biologist shall be called to the site. 

 

Add to section 14-6.03D(1): 

The CDFW, USFWS and Caltrans approved biological monitor must be present during all project related activities. 

Within 30 days before starting job site activities, submit protocols for species protection surveys. Use protocols required in 
the PLACs. 

No fewer than 60 days prior to the start of any pre-construction site mobilization, submit a draft American Badger and 
Desert Kit Fox Mitigation and Monitoring Plan (plan) for approval. Use protocols required in the PLACs. 

If roosting bats are observed underneath the existing bridge between April and August, work activities shall not occur 
within 50 feet of the existing bridge. Travel over the bridge would still be permissible. Lights are not to be used under or in 
the vicinity of the existing bridge. Combustion equipment, such as generators, pumps, and vehicles, are not to be parked 
or engines started under the existing bridge or within 50 feet. 

Survey the job site for regulated species and submit a preconstruction survey report within 14 days before starting work.A 
pre-construction survey for active bird nests shall be conducted in all vegetated areas to be impacted and within 500 feet 
of the work areas.  

A CDFW- and USFWS-authorized desert tortoise biologist shall conduct pre-construction surveys prior to ground 
disturbance, within 14 days prior to ground disturbance; these surveys will be performed at a level of intensity similar to a 
clearance survey that is sufficient to locate any desert tortoise, desert tortoise burrows, or other sign of recent occupancy 
within the project area; surveys will not involve handling desert tortoises, excavating burrows, or other activities that would 
constitute take; the purpose of the survey is to ensure no desert tortoise have established in the area since the protocol 
level surveys and before desert tortoise fence installation. 

The preconstruction survey report must include one of the following: 

1. Detailed observations and locations where regulated species were observed 
2. Statement that no regulated species were observed 
3.   Delineation of the designated work area 
 
Submit the Preconstruction survey report to the Caltrans lead project biologist 14 days prior to the preconstruction 
meeting and construction start.  

An Environmental preconstruction meeting with Caltrans lead project biologist is required at least 7 days before starting 
work. 
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Submit an initial monitoring report as an informational submittal within 12 hours after starting ground-disturbing activities. 

Submit a weekly monitoring report. 

Submit a biological resource incident report within 24 hours of the incident. For Desert Tortoise, immediately report (day of 
occurrence) all desert tortoise incidents to the resident engineer, construction phase responsible charge, and Caltrans 
lead project biologist. 

The incident report must include: 

1. Description of any take of regulated species or any violation of a biological resource PLAC 
2. Species name and number taken 
3. Details of required notifications with contact information 
4. Corrective actions proposed or taken 
5. Disposition of taken species 
 
Submit a final monitoring report no later than 20 days after completion of the project. If the report requires revisions, the 
Department provides comments. Submit a revised report within 7 days of receiving comments. The final monitoring report 
must be a cumulative report including: 

1. Start and end dates of construction 
2. Project impacts on the regulated species 
3. Species protection measures and implementation details 
4. Incidental take details, including species name, number taken, people contacted, contact information, and disposition 

of taken species 
5. Assessment of the effectiveness of the species protection measures in mitigating project impacts 
6. Recommendations for improving species protection measures 
 
 

Replace section 14-6.03D(3) with: 

14-6.03D(3)  Biological Resource Information Program 

Prepare and present a biological resource information program to familiarize personnel with regulated species and 
habitats, related laws and regulations, and species protection measures and protocols. 

The biological resource information program must include: 

1. Identification of the job site, ESAs, and species protection areas 
2. Description of the regulated species and its general ecology 
3. Description of habitats used by the regulated species and their locations 
4. Requirements for protecting regulated species, including but not limited to the "Do Not Touch" and the “Look Before 

You Move” Policies 
5. Definition and consequences of take of regulated species 
6. Response plan for encounters with the regulated species or a species that looks like one. Notification to all workers to 

report all observations of special-status species and their sign to the biological monitor 
7. Permit requirements for touching or moving a regulated species 
8. Requirements for species protection 
9. Explanation of avoidance and minimization measures and penalties. 
10. Handout materials about the regulated species, its habitats, and species protection measures 
11. Explanation that equipment and vehicles must remain within the designated work areas. Show the designated work 

areas. 
12. General safety protocols, such as hazardous substance spill prevention and containment measures, fire prevention 

and protection measures, and speed limits 
13. Explanation of the sensitivity and locations of the biological resources within and adjacent to work areas, and proper 

identification of these resources 
14. Natural history information on the sensitive biological resources including information on physical characteristics, 

photographs, distribution, behavior, ecology, sensitivity to human activities, legal protection, reporting requirements, 
and conservation measures required for the project 

15. Contact information for the biological monitors 
16. Information regarding the effects of predation on the desert tortoise by common ravens and other predators 
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A Contractor-supplied biologist must develop the program and present the biological resource training. 

Submit an outline of your program within 7 days after Contract approval. If the submittal is rejected, submit a revised 
outline within 7 days of receiving the rejection. 

Allow 15 days for the Department's review of your outline of the program. 

Notify the Engineer at least 7 days before the 1st training session. Submit an attendance list with the printed and signed 
name of each attendee within 2 business days after each session. Submit a separate attendance list weekly for each 
subsequent training session for new personnel. 

Personnel who must complete biological resource training include all laborers, tradesmen, material suppliers, equipment 
maintenance staff, supervisors, foremen, office staff, food vendors, and other workers who stay at the job site longer than 
30 minutes. Training may be by on-site biological monitor, recorded video, or video call. 

A training acknowledgement form must be signed by each worker indicating they have received the training and will abide 
by the guidelines. Submit a training log weekly. 

Provide a handout that describes the regulated species, their habitats, and protection measures as listed in species 
protection or in PLACs. 

Distribute the handout to each attendee. Display and maintain the handout at all construction field offices and on all 
information boards. 

 

Replace section 14-6.05 with: 

14-6.05  INVASIVE SPECIES CONTROL 

Section 14-6.05 includes specifications for preventing the introduction and spread of invasive species to and from the job 
site. 

Comply with section 13-4.03E(3). 

At least 2 business days before using vehicles and equipment on the job site, submit a signed statement that the vehicles 
and equipment have been cleaned of soil, seeds, vegetative matter, and other such debris that may introduce or spread 
invasive species. The statement must include: 

1. List of the vehicles and equipment with identifying numbers 
2. Date of cleaning for each vehicle and piece of equipment 
3. Description of the cleaning process 
4. Measures to be taken to ensure the vehicles and equipment remain clean until operation at the job site 
5. Verification that the equipment has not been operated in waters known to be infested by aquatic invasive species 
 
Update the list of vehicles and equipment as needed. 

Clean the following vehicles and equipment before operation at the job site: 

1. Excavators 
2. Loaders 
3. Graders 
4. Haul trucks 
5. Water trucks 
6. Cranes 
7. Tractors 
8. Trailers 
9. Dump trucks 
10. Waders 
 
Do not clean vehicles, equipment, or tools at locations near sensitive habitat or waterways at the job site. Clean vehicles 
and equipment every time before it enters or leaves a sensitive habitat.  Within project limits, implement the following 
protection measures: 
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1. Before entering or exiting, pressure wash your vehicles and equipment: 
1.1. At a temperature of 140 degrees F 
1.2. With a minimum nozzle pressure of 2,500 psi 
1.3. With a minimum fan tip angle of 45 degrees 

2. Thoroughly scrub personal work equipment and tools, such as boots, waders, hand tools, and any other equipment 
used in water at the job site, using a stiff-bristled brush to remove any organisms. Decontaminate the equipment by 
one of the following methods: 
2.1. Immerse the equipment in water at a temperature of 140 degrees F for at least 5 minutes. If necessary, weigh 

down the equipment to keep it immersed in the water. 
2.2 Freeze the equipment to a temperature of 32 degrees F or colder for at least 8 hours. 
2.3 Thoroughly dry the equipment in a weed-free area for at least 48 hours. 

3. Clean personal work equipment, and tools over drip pans or containment mats at the job site. Collect and contain the 
wastewater. Dispose of the wastewater at a waste management facility. 

 
Add to section 14-7.01: 

The Contractor-supplied paleontologist provides sensitivity training and investigates discoveries if found. 

The Contractor-supplied paleontologist shall have demonstrated experience in the collection and salvage of fossil 
materials. An undergraduate degree in geology or paleontology is preferable, but documented experience performing 
paleontological monitoring and mitigation is required.  

Submit the name, resume, and statement of qualifications for a Contractor-supplied paleontologist within 7 days after 
Contract approval. The Department reviews the paleontologist 's statement of qualifications for approval before hiring. 
Allow 30 days for review. If the submittal is incomplete, the Department provides comments. Submit a revised statement 
of qualifications within 7 days of receiving comments. 

The contractor supplied paleontologist must provide sensitivity training to supervisory staff (County staff, biological 
monitor, and construction foreman) to alert construction workers to the possibility of exposing significant paleontological 
resources within the proposed project area. The training must be conducted to recognize fossil materials in the event that 
any are uncovered during construction. 

Add to section 14-7.02 

The contractor supplied paleontologist shall inspect the discovery and determine whether further investigation is required. 
If ordered, furnish resources to assist in the investigation of paleontological resources. This work is change order work. 

 

Replace at least once a week in the 2nd sentence of the 3rd paragraph of section 14-10.01 with: 

daily 

 

Add to section 14-11.04: 

Obtain a Dust Control Permit from the Inyo County Air Pollution Control District. 

Construction activities shall comply with District Rule 401 regulations. In addition to reasonable precautions outlined in 
Rule 401, the following measures shall be incorporated during the installation of the bridge and realigned roadway 
approaches and the revegetation of the abandoned roadway: 

1. Water or dust palliatives shall be applied on dirt roads, material stockpiles, and other surfaces that could give rise 
to airborne dust and are subject to disturbance.  

2. Water or dust palliatives shall be applied to prevent particulate matter from becoming airborne during the 
transportation or stockpiling of dusty materials. 

3. Trucks hauling material shall be covered during transit. 

4. Roadways shall be maintained in a clean condition. 

5. Vehicles shall be limited to 15 miles per hour (mph) on unpaved roads, to the extent feasible. 
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6. Idling times shall be minimized either by shutting equipment off when not in use or reducing the maximum idling 
time to 5 minutes (as required by the California airborne toxics control measure Title 13, Section 2485 of 
California Code of Regulations [CCR]). 

7. All construction equipment shall be maintained and properly tuned in accordance with manufacturer ‘s 
specifications. All equipment shall be checked by a certified visible emissions evaluator. 

Dust Palliatives must comply with section 18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  EARTHWORK AND LANDSCAPE 

17  GENERAL 

 

Replace the 4th paragraph in section 17-2.03A with: 

Clear and grub vegetation only within the excavation and embankment slope lines, grading limits and drainage facilities. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

19  EARTHWORK 

 

Add to section 19-1.03A: 

Double handling of earthwork materials may be required.  

Dust control must comply with section 14. 

 

Add to section 19-1.04: 

Payment for double handling of earthwork materials is included in the payment for roadway excavation. 

 

Add to section 19-3.01A: 

Structure excavation (bridge) includes Canal Liner Settlement Monitoring and must comply with Section 5. 

 

Add to section 19-6.02A: 

All fill material must be from a certified weed-free source. 

 
 

Add to section 19-7.02A: 

Obtaining imported borrow includes the following: 

1. Constructing an access road, if required. 
2. Clearing and grubbing the material site.  
3. Selecting material within the source. 
4. Screening and wasting from 30 to 60 percent of the finer material. 
5. Washing materials so that the imported borrow complies with the sand equivalent requirements. 
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Add to section 19-7.02C: 

Imported borrow placed within 4 feet of the finished grade must have an R-value of at least 50. 

Strip materials that adversely affect the imported borrow properties. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

39  ASPHALT CONCRETE 

Replace Reserved in section 39-2.02B(3) with: 

The grade of asphalt binder for Type A HMA must be PG 70-10. 

For Type A HMA using RAP substitution of greater than 15 percent of the aggregate blend, the virgin binder grade must 
comply with the PG binder grade specified above with 6 degrees C reduction in the upper and lower temperature 
classification. 

For Type A HMA using RAP substitution of 15 percent or less of the aggregate blend, the grade of the virgin binder must 
comply with the PG binder grade specified above. 

 

Replace the 2nd paragraph in section 39-2.04D with: 

Payment for tack coat is included in the payment quantity for hot mix asphalt. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

50  PRESTRESSING CONCRETE 

 

Replace the 2nd paragraph of section 50-1.01C(3) with: 

For initial review, submit 6 copies. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

 

Add to section 51-1.01A: 

Abutment footing and stem construction includes Canal Liner Settlement Monitoring and must comply with Section 5-1. 

 
Replace the 2nd paragraph of section 51-1.01C(1) with: 

Submit a deck placement plan for concrete bridge decks. Include in the placement plan your method and equipment for 
ensuring that the concrete bridge deck is kept damp by misting immediately after finishing the concrete surface. 

Replace section 51-2.02B(4): 

PAYMENT 

Full compensation for Type AL joint seals is included in Structural Concrete (Bridge).
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Add to section 51-4.02D(3): 

Coefficient of friction requirements do not apply for PC concrete slabs. 

Add to section 51-4.03B: 

During precast slab grouting operations, bridge rail construction, and deck placement operations, you must cover the LA 
Aqueduct with tarpaulins to prevent spill of cementitious material. The tarpaulins must completely cover the LA Aqueduct, 
including the concrete splash guards. The tarpaulins or similar flexible covers must be kept in good repair and secured in 
such a way that prevents leaks and contact with the water surface. 

Installation of PC Concrete slabs includes Canal Liner Settlement Monitoring and must comply with section 5-1. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

 

Add to section 52-2.01A(3): 

52-2.01A(3)(c)  Certificates 

Submit a certificate of compliance for each shipment of dual-coated bar reinforcing steel. Include the following with the 
submittal: 

1. Certification that the reinforcement complies with ASTM A1055 
2. All certifications specified in ASTM A1055 
 

Add to section 52-2.01B: 

You may use dual-coated bar reinforcing steel complying with ASTM A1055 as an alternative to epoxy-coated 
reinforcement or epoxy-coated prefabricated reinforcement. Bar reinforcing steel to be dual-coated must be deformed, 
Grade 60 bars complying with ASTM A706.  

Dual-coated bar reinforcement must be the same bar size and must be placed at the same spacing as described for 
epoxy-coated reinforcement and epoxy-coated prefabricated reinforcement. 

Add to section 52-2.01C: 

Do not bend bar reinforcing steel complying with ASTM A1055 after coating application if used as an alternative to epoxy 
coated prefabricated reinforcement. 

Job site and PC plant practices for substituted bar reinforcement must comply with appendix X1 of ASTM A1055, except 
replace "should" with "must." 

Add to section 52-2.02A(3)(c): 

For low carbon, chromium-steel bar reinforcement, submit a certificate of compliance for each shipment. Include with the 
submittal: 

1. Certification that the reinforcement complies with ASTM A1035, Alloy Type CS 
2. All certifications specified in ASTM A1035 
 

Add to section 52-2.02B: 

Low carbon, chromium-steel bar reinforcement must be the same bar size and must be placed at the same spacing as 
described for epoxy-coated reinforcement. 

Add to section 52-2.03A(1): 

Epoxy coat reinforcement where shown. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

 

Add to section 72-2.03A: 

Excavate the slope and footing trench for the rock slope protection. 

Replace section 72-7 with: 

72-7 BOULDERS 

72-7.01 GENERAL 

Section 72-7 includes specifications for the furnishing and placement of boulders. 

72-7.02 MATERIALS 

Boulders must be a minimum of 2 feet in diameter and obtained either from the project area or commercially. 

72-7.03 CONSTRUCTION 

Place boulders at locations shown. Install boulders every 5 to 8 feet to restrict vehicle access to the area. 

72-7.04 PAYMENT 

Not Used 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

 

Add to section 75-5.02: 

The width of each cattle guard must be 14 feet. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

78  INCIDENTAL CONSTRUCTION 

Add to section 78-22.03: 

Obliterate Surfacing must comply with section 14-11. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION IX  TRAFFIC CONTROL DEVICES 

83  RAILINGS AND BARRIERS 

 

Replace 7 in the 2nd paragraph of section 83-2.05A(3) with: 

9 

Replace section 83-2.08D with: 

83-2.08D PAYMENT 

Full compensation for Tubular Bicycle Railing is included in California ST-75 Bridge Rail. 

Replace section 83-4.06 with: 
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83-4.06  TYPE QUADGUARD CRASH CUSHIONS 

83-4.06A  General 

83-4.06A(1)  Summary 

Section 83-4.06 includes specifications for constructing Type Quadguard crash cushions, including any required footing. 
Quadguard must be rated TL-2 and fit the area requirements. Type QuadGuard M10 is a potentially reusable, re-directive, 
non-gating crash cushion for roadside features of 24'' or greater in width with use of an approved transition.  

83-4.06A(2)  Definitions 

Not Used 

83-4.06A(3)  Submittals 

Submit a copy of the manufacturer's plan and parts list as an informational submittal. 

Submit a certificate of compliance for Quadguard crash cushions. 

83-4.06A(4)  Quality Assurance 

Not Used 

83-4.06B  Materials 

Quadguard crash cushions must be Quadguard crash cushions (TL-2) manufactured by Valtir, Inc., located at 15601 
Dallas Parkway, Suite 525 | Addison, TX 75001, and must include the connection components and all items shown. 

The successful bidder can obtain the Quadguard crash cushions from the following distributors: 

Address Telephone and fax nos. 

TRAFFIC CONTROL SERVICE INC 
8585 THYS COURT 
SACRAMENTO CA  95828 

Telephone: (916) 387-9733 
Fax: (916) 387-9734 

TRAFFIC CONTROL SERVICE INC 
1818 E ORANGETHORPE 
FULLERTON CA  92831-5324 

Telephone: (714) 526-9500 
Fax: (714) 526-9561 

 

The Type QuadGuard M10 must be a Tension Strut Backup. A transition panel or side panel must be used on each side 
of the backup. Type QuadGuard M10 must only be assembled on an existing or freshly placed and cured concrete base 
and the location and orientation of the concrete base and attenuator must comply with project plans. Concrete anchorage 
devices used for attaching the crash cushion to the base slab must be limited to those provided by the manufacturer.  

The concrete anchor slab must comply with sections 51 and 52. If installed on a structure approach, placing anchorage 
devices in drilled holes with Chemical Adhesive is permissible. Chemical adhesives must be on the Authorized Material 
List for chemical adhesives. 

83-4.06C  Construction 

Install Type Quadguard crash cushions under the manufacturer's instructions. 

83-4.06D  Payment 

Not Used 
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